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The structure of the contract 
 

The contract consists of the following: 
 

I. Standard access contract  
II. Annex to the standard access contract  
III. Amendment to the standard access contract on specific conditions for the 

Railway Undertaking 
IV. Annex to the amendment on specific conditions for the Railway Undertaking, if 

any. 

 

Definitions 
 

Optional path: a pre-planned path that can only be guaranteed for use by the Railway 
Undertaking once a final application has been submitted by the Railway Undertaking within 

a specified date. The optional path may become void if another application is submitted 
regarding the same path, which in terms of transport work exceeds the optional path. The 
Executive order on  allocation of railway infrastructure capacity (paths) etc., section 20 
contains a formular for calculation of transport works. 
When planning capacity restrictions, Banedanmark is not obliged to take into account 
optional paths, to the extent an already allocated capacity will be disadvantaged when 
planning work on the infrastructure. 

 
Infrastructure data: Data which are necessary in order for the Railway Undertaking to 
prepare a preferred access timetable to be applied by Banedanmark when performing 
capacity planning. 
 
Interval track possession: Temporary possession of tracks in the time between the passing 

of two trains. The track possession does not affect the validity of the timetable nor does it 

substantiate a correction of the timetable. The objective of the interval track possession is 
to ensure access to the track for a short period of time with minimal planning prior to the 
track possession.  
 
Train path: The infrastructure capacity of the railway network defined in time and 
geography by a sequence of arrival and departure times for the train between the 

departure station, the intermediate stations, and necessary for a train being able to run 
from one point to another for a given period. 
 
Capacity: Infrastructure such as paths, stations, service and preparation facilities, stabling 
tracks etc. 
 
Capacity restrictions: Condition of an around the infrastructure which can affect the traffic 

operations of the Railway Undertaking and/or can reduce the capacity available. 

 
Timetable: Composition of paths that Banedanmark produces for a given period.  
 
LA letter: An overview of all capacity restrictions with affect on the capacity in relation to 
the service timetable. 
 

Rolling stock data: Data necessary to bed included in Banedanmark’s timetable data base, 
with regard to i.a. calculation of running time. 
 
Production data: Data necessary in order to calculate work schedules for the stations. 
 
Regularity statement: Statement on train movements calculated using methods stated in 

the valid Executive order on infrastructure charges etc. for the rail network. 
 

Maintenance running: Running in tracks and point switches not used for transport during 
normal operations to ensure that the track circuits remain working and useable. 

https://www.retsinformation.dk/Forms/R0710.aspx?id=175108
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1 Basis and purpose 
 

This contract is governed in accordance with the applicable Danish laws and EU law.  

 
This contract stipulates co-operation, mutual rights and obligations, conditions for the use 
of infrastructure and requirements for insurance under the applicable executive order on 
the allocation of railway infrastructure capacity (train paths) etc. 

2 Minimum access package 
 

Banedanmark provides a minimum access package to the Railway Undertaking as 
stipulated in EU and Council Directive 2012/34. 

 
Rights and duties associated with the minimum access package are stipulated in 2.1 – 2.8 
of the contract. 

2.1 Capacity allocation  

Capacity is allocated to the Railway Undertaking to carry out train operations. The 
allocation is granted annually on the basis of a specific application from the Railway 
Undertaking. Banedanmark provides a written confirmation on the awarded capacity 
allocation.  Additional capacity for occasional transport may also be allocated. The 

allocation principles are set forth in the applicable executive order on allocation of railway 
infrastructure capacity (paths) etc. Deadlines for application and allocation of capacity are 
provided on Banedanmark’s website. 
 
As part of the capacity allocation process the parties must exchange data. Banedanmark 
continually makes infrastructure data available for the Railway Undertaking. The Railway 
Undertaking submits rolling stock data and production data to Banedanmark. 

 
To preserve the right to allocated paths, the Railway Undertaking must utilize these. If the 
Railway Undertaking partly or totally ceases to utilize allocated paths, the Railway 
Undertaking is obliged to inform Banedanmark immediately and without any undue delay.  
 
If the Railway Undertaking does not wish to utilize the allocated path, the path must be 

cancelled. Such cancellation is subject to a charge. The determination of such charge is 
governed by the valid Executive order on infrastructure charges etc. for the State’s rail 
network.  
 
The second  day of every month, Banedanmark quantifies the utilized capacity compared 
to the volume of allocated capacity. In order to ensure optimal utilization of the capacity, 
Banedanmark may revoke one or more paths, if less than 75 % is used within at least a 

month of the allocated capacity. 
 

Banedanmark’s right to revoke does not apply if the decreased utilization of the capacity is 
due to circumstances outside the influence of the Railway Undertaking. 
 
In case of congested infrastructure, the Danish Traffic, Building and Housing Agency will, 
according to the valid Executive order on allocation of railway infrastructure capacity 

(paths) etc., determine the threshold for when Banedanmark may revoke utilization of one 
or more paths. 
 

Passenger and freight traffic not carried out as a public service obligation is subject to valid 
Executive order on allocation of railway infrastructure capacity (paths) etc. stating that the 
Railway Undertaking reserves the right to 90 % of the paths from previous capacity 
allocated on all tracks from one allocation period to the next, if an application is submitted. 
Optional paths may be revoked by Banedanmark on prior agreement between the Railway 
Undertaking and Banedanmark. Banedanmark reserves the right to revoke a given path 
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without prior agreement with the Railway Undertaking, if an appropriate application is not 
submitted for the relevant path at least five days before the actual operation of the path.  

 

In connection with specific sales projects/research studies, an agreed timetable can be 
determined for up to thirty days.  

2.2 Timetable 
Banedanmark will provide a timetable that will consist partly of a service timetable and 
partly of on-going notifications. The service timetable is announced annually after the 
allocation period has expired and may be updated during the allocation period. 

 

The train numbers will appear from the final capacity allocation. The number series for 
occasional transfers can be obtained from Banedanmark. 

 

The service timetable(s) will be sent to the Railway Undertaking electronically. 

2.3 Traffic operations 

Traffic operations on the main line during irregularities with or without reduced capacity 
Banedanmark has the coordinating role and final decision-making power with regard to 
resolving traffic irregularities with or without decreased capacity. Traffic operations are 
established based on “Principles for operation” published annually by Banedanmark prior 

to the beginning of the timetable period.  
 
The drafting of the “Principles for operation” is carried out in close collaboration between 
Banedanmark and the Railway Undertakings and follow the procedure for capacity 
allocation according to applicable law on allocation of railway infrastructure capacity 
(paths) etc. The “Principles for operation” are subject to continuous revision during the 
timetable period and the Railway Undertaking is obliged to participate in its preparation 

and implementation.  
 

The “Principles for operation” do not overrule the obligations of Banedanmark to give 

notice on infrastructure work under section 7 of the contract. 
 

Banedanmark and the Railway Undertaking are bound by the “Principles for operation”.  

However, Banedanmark reserves the right to make other allocations where deemed 
necessary. The Railway Undertaking will ensure that staff and rolling stock plans support 
the general allocation plans. 
 

The use of the “Principles for operation” may be initiated by Banedanmark or by the 
Railway Undertaking for Railway Undertaking’s own trains. 
 

The “Principles for operation” include appendices with recommendations on maintenance 
running. Banedanmark ensures that all Railway Undertakings participate equally in the 
maintenance running. 

 

Traffic operations on the S-line during irregularities 
The parties are under obligation to participate in preparing and implementing the 
restoration agenda (which includes layout of allocation principles and allocation plans) and 
emergency timetables. The emergency timetables are registered in the applicable service 

timetable for S-trains. 
The parties are bound by the restoration agenda and/or emergency timetables if 
irregularities occur. However, Banedanmark reserves the right to carry out other 
allocations where deemed necessary.  
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Banedanmark’s allocation authorities 
According to the applicable executive order on allocation of railway infrastructure capacity 

(paths) etc., Banedanmark can, in connection with traffic disturbances, demand the 
Railway Undertaking to make drivers and rolling stock available for removal of equipment 
belonging to other parties or other forms of clearance. The Railway Undertaking will be 
remunerated by those who are responsible for the obstruction of the traffic. 
 

Emergency Services  Banedanmark 
Banedanmark’s Operations Centre can  request tool car standby for incidents overall on 
the infrastructure in the cases, where the Railway Undertaking’s rolling stock impedes e 
traffic operations, or in other situations, where the involvement of Emergency Services  

Banedanmark is deemed necessary. 
 

The Railway Undertaking will pay such expenses according to section 9 of this contract. 

Procedure for acquiring Emergency Services Banedanmark as well as mutual rights and 

obligations can be found in appendix 6. 
 
2.4 Traffic information  
According to the valid Executive order on Banedanmark’s tasks and authorities, 
Banedanmark supplies traffic information to passengers at stations of long-distance lines 
and regional lines, where the Railway Undertaking has been allocated capacity, according 

to the executive order.  
 

The delivery of Banedanmark’s traffic information is subject to Banedanmark’s access to 

the necessary data on Railway Undertaking’s traffic operations. 
 

The traffic information is submitted on Banedanmark’s visual and auditory media at 
stations of long-distance lines and regional lines as well as by Din Station (Your Station) on 
web and app.  
 

In addition, Banedanmark will update Rejseplanen (the journey planner) with information 
about the actual arrival and departure times of the trains, track usage, stopping patterns, 
cancellations, and special trains for the long-distance lines. 
 

Moreover, Banedanmark provides a nationwide telephone service to supply information 
about arrival and departure times where it is possible to read out departure and arrival 
information for the blind and visually impaired. 

 

The parties shall exchange data and information to follow up on the service provided and 
the perceived quality of traffic information. 

 

Responsibility sharing related to the traffic information task is described in Appendix 5 
under the title “Traffic Information”.  

 

This provision only applies where the Railway Undertaking performs passenger transport. 
 

2.5 Information on traffic flow – the regularity package 
Banedanmark provides a regularity package every fourth working day of the month. The 
statements are in compliance with definitions as stated in the valid Executive order on 
infrastructure charges etc. for rail network. The regularity package consists of: 
 

• Regularity data   

• Status on the performance scheme is  calculated according to the above-
mentioned Executive order). 
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The conditions for the provision of the regularity package are based on the compliance of 
the following process:  

 

Operational reports must be submitted as stipulated in the RDS guidelines and RDS 
instructions. Details regarding collaboration and deadlines for regularity follow-up are 

described in the RDS manual along with the list of causative codes.  
 

The Railway Undertaking may, through an independent entity, such as an engineering 
consultancy, which is appointed and approved by both parties, conduct an assessment 
(auditing) of the procedure employed by Banedanmark in calculating the regularity. This is 
to ensure that the regularity package is prepared correctly. The Railway Undertaking bears 
the cost of such assessment.  

2.6 Use of power supply equipment  

The Railway Undertaking ensures that the pantographs comply with applicable standards 

at all times in order for the interacting pantograph/traction lines to minimize abrasion and 
operational disruptions. 
 
Banedanmark ensures that the traction current system complies with the technical 
specifications for the system while ensuring the necessary maintenance of the system.  

 

A collaboration forum has been established regarding the interaction between pantograph 

and traction line. If using electrical rolling stock, the Railway Undertaking is obliged to 
attend the collaboration forum by participation of a qualified person. 
 
The Railway Undertaking ensures that the system is operated in accordance with 
applicable guidelines, especially regarding passage of neutral sections, thus minimizing 
abrasion and operational disruptions.  

2.7 Technical and traffic rules and instructions 

Banedanmark’s rules and instructions are made available to the Railway Undertaking. The 
Railway Undertaking must supplement these with the Railway Undertakings own rules and 
instructions, until the necessary conditions for the Railways operations are complied with. 
Banedanmark’s rules and instructions will be made available in electronic format on 
Banedanmark’s website. 

 

The parties are obliged to comply with these rules and instructions. 

2.8 Data exchange  
Railway operations becomes even more digitalised. The need for exchange of data will moreover 
increase in line with the implementation of a new signalling system on Banedanmark’s infrastructure. In 
the coming years Banedanmark expects to increase the requirements regarding the data which the 
Railway Undertakings must deliver to Banedanmark. 
  

If the parties deem it necessary to enter into an agreement on data exchange, the mutual 
rights and obligations are determined in annex 3. 

3 Track access to service facilities and delivery of services 

3.1 Allocation 
Banedanmark allocates capacity to service facilities as defined in the European Parliament 
and Council Directive 2012/34/EU to the extent that these facilities are located on or 

adjacent to Banedanmark’s infrastructure. The allocation of the capacity follows the 
provisions of section 2, 2.1. 
 

All kinds of shunting on the infrastructure managed by Banedanmark must be agreed with 
Banedanmark. This does not apply to shunting activities on intermodal terminals managed 
by another operator. 
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3.2 Maintenance, cleaning, and de-icing/snow removal on Banedanmark’s stations and 
areas 

Banedanmark has the superior responsibility for cleaning, maintenance, area care, and de-
icing/snow removal at Banedanmark’s stations and areas. Banedanmark can enter into 
agreements with third parties on performance of the tasks. Banedanmark has entered into 
an agreement with DSB who partly performs, partly puts out to tender and inspects the 
tasks concerned according to an agreement on a number of operational tasks at stations. 
De-icing and snow removal is carried out according to ‘winter measures’ issued by 

Banedanmark. All cleaning, land care and maintenance are carried out in compliance with 
the valid norms and agreements, including the Working Environment Act. 
 

The Railway Undertaking agrees, to the extent possible, to help limit the amount of waste 
on platforms and other Banedanmark areas as well as in the track. 
 

The parties shall agree as necessary the form of co-operation on the above mentioned in 

accordance with Annex 4. 

4 Additional services 
 

At the request of the Railway Undertaking, Banedanmark supplies extra services for the 

Railway Undertaking as defined in European Parliament and Council Directive 2012/34/EU. 

4.1 Traction current 
At the request of the Railway Undertaking, Banedanmark supplies energy to operate the 
electric traction units according to the applicable executive order on Banedanmark's supply 
of traction current). The Railway Undertaking has the right to purchase power from 

another supplier through Banedanmark's distribution network, see section 3, 2.2 of the 
valid Executive order on Banedanmark's supply of traction current. 
 

The main line is equipped with 25 kV 50 Hz and the S-line is supplied with 1650 V DC. 
 
The Railway Undertaking must have an independent traction contract for the operation of 
electric traction devices. 
 

4.2 Preheating of train sets, trains and locomotives, as well other electricity via external 

power supply 
On agreement with the Railway Undertaking, Banedanmark provides electricity to trains 
via facilities owned by Banedanmark. 
 

Banedanmark operates with three system voltages for this purpose: 1,500 V and 1,000 V 
(both single-phase) and 400 V three-phase. 
 
Payment is made according to section 9 of the contract.  

 
 
4.3 Water for preparation of trains 
On agreement, Banedanmark provides water for preparation of trains. 
 
Payment is made according to section 9 of the contract.  

 

4.4 Permit for exceptional transports 
If the Railway Undertaking wishes to carry out transport that does not meet the applicable 
standards, the Railway Undertaking must apply for a permit for exceptional transports. If 
the transport is feasible, Banedanmark issues a permit. Details relating to exceptional 

transports and issuing of permits are found in the UT instructions, published by 
Banedanmark and available on Banedanmark's website. 
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Payment is made according to section 9 of the contract.  

5 Ancillary services 
 

Mutual rights and obligations related to ancillary services as defined by the European 
Parliament and Council Directive 2012/34/EU. 

5.1 Provision of additional information including data, reports, and analyses 

Upon request, Banedanmark can provide data, reports, or evaluations on the Railway 
Undertaking’s traffic. 
 
Payment is made according to section 9 of the contract.  

6 Safety and permits  

6.1. Permit and safety certificate etc. 
It is the responsibility of the Railway Undertaking to possess a valid permit to perform 
train operations and a safety certificate issued by the Danish Civil Aviation and Railway 
Authority. 

 
Banedanmark warrants that it has the required permission and safety approval as 
Infrastructure Manager. 

6.2 Accidents and antecedents to accidents 

In case of accidents and antecedents to accidents as defined in the valid Execute  
order on reporting data for analyses in the railway sector concerning accidents and 
antecedents to accidents to the Danish Civil Aviation and Railway Authority, the 
stipulations in Banedanmark’s traffic regulations, including Safety Regulations (SR), 
Operational Rules for Long-distance lines (ORF), Operational Rules for S-trains (ORS), etc.  

shall apply. The Railway Undertaking and Banedanmark are obliged to co-operate and 
exchange data when examining accidents and antecedents to accidents. 

6.3 Disclosure of information on goods 
Prior to arrival from another infrastructure, dispatch or placing of goods on Banedanmark’s 
infrastructure and/or areas the Railway Undertaking must provide Banedanmark with all 
necessary information in a format approved by Banedanmark, thus complying with RID 
1.4.3.6 and the valid Executive order on risks, Safety Regulations (SR), Safety Instructions 

(SIN) as well as Operational Rules for S-trains (ORS) and Operational Rules for Long-
distance lines (ORF). 
 

The report must include all wagons with or without dangerous goods, including, when 
applicable, future planned parking of wagons. 
 

This duty of reporting toward Banedanmark does not apply, if the placing of the dangerous 

goods takes place on intermodal terminal areas administered by another terminal operator 
by agreement with Banedanmark.  

7 Capacity restrictions 
Banedanmark will in the coming years construct new infrastructure and necessary 

upgrades while simultaneously supporting the traffic operations on the existing 
infrastructure. 
 

It is in the joint interest of the railway sector that the planning of capacity restrictions is 
made as early as possible. As the national Infrastructure Manager, it is Banedanmark’s 
ambition to expedite all initiatives facilitating timely planning. Taking into account 

passengers and freight customers, the Railway Undertakings have a similar ambition. 
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Overall, it is the joint responsibility of the railway sector which can only be complied with, 
if the planning of the necessary capacity restrictions in connection with infrastructure 

works are arranged in cooperation. This puts great demands on planning and mutual 
dialogue across the sector. 

7.1 Notification periods and procedures 
Banedanmark’s planning, coordination, and publication of capacity restrictions to be 

applied in connection with projects and other infrastructure works is performed in 
compliance with the provisions in the Commission Delegated Decision (EU) 2017/20175 of 
4 September 2017 replacing the Annex VII to Directive 2012/34/EU of the European 
Parliament and of the Council establishing a common European railway area . 
Moreover, the work on capacity restrictions complies with principles of a robust planning 
process and an attractive timetable, which takes into account the need for robustness and 
shortest possible travelling times.  

 
Banedanmark notifies capacity restrictions to the Railway Undertaking in the Network 

Statement and the LA letter. Current notifications appear from the LA letter issued on a 
weekly basis. An overview of the notification period appears from appendix 7. 
 

Furthermore, Banedanmark on an ongoing basis invites the Railway Undertaking to 
participate in project and capacity meetings with regard to a cooperation between the 
parties. The dates for the meetings are planned in accordance with the concrete periods of 
the individual projects and programmes. Railway Undertaking is currently informed og the 

meeting dates which are also published on Banedanmark’s website. 
 
Banedanmark settles the capacity based on the possible number of paths within the 
framework of a given capacity restriction. Thereupon, a timetable is agreed by the parties, 
taking into account the rules of priority and allocation. 
 

Banedanmark is not obliged to announce capacity restrictions to remedy defects. Defects 
in this context are defined as situations where incidents originated from technical 

breakdown, accidents, or vandalism as well as weather or natural conditions cause (or may 
cause) operational disruptions and/or accidents and antecedents to accidents. 

 
Any notifications or changes to submitted notifications, if any, issued after receipt of a LA 
letter and settlement of the traffic consequences, must be planned in dialogue between the 
parties. 
 

Banedanmark will either at directors’ board meetings with the Railway Undertaking, or 
otherwise, inform about the status of the portfolio of the capacity restrictions given notice 
of in the Network Statement. 
 

It is the responsibility of Banedanmark to give notice of capacity restrictions prompted by 
a third party (such as municipalities and the Road Directorate). 
 

When a track possession is announced to the Railway Undertaking,  the Railway 
Undertaking does not have access to the tracks included in the scheduled work for the 
duration of the work, even though the paths have been allocated to the Railway 
Undertaking in connection with the path allocation for the timetable period concerned. 
 

Banedanmark will generally be accommodating towards potential requests from the 
Railway Undertaking that leads to implementation of capacity restrictions within the 
current timetable. The planning will be made in close co-operation between the Railway 
Undertaking and Banedanmark, taking into account the impact on traffic operations.  
 

Banedanmark is obliged to notify such capacity restrictions requested by the Railway 
Undertaking to other Railway Undertakings affected by such capacity restrictions. The 
notification is made according to notification time agreed with these Railway Undertakings. 
A separate agreement is made for each individual infrastructure work.  
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The parties can make a mutual agreement on a process for the current correction, which 
does not form part of the process, regulated in the Access Contract. 

 

8 Environment 

8.1. Environmental standards 
The parties guarantee that existing environmental legislation is always respected, and 
each party is responsible for pollution or environmental damages that can be related to the 
undertaking involved.  

8.2 Oil spillage 
In case of just emerged spillage of oil or other chemicals caused by the Railway 
Undertaking in areas of Banedanmark the Railway Undertaking must immediately, and 

without undue delay, inform the nearest control office. Thereupon the nearest control 
office involves Banedanmark’s environmental section. 

 
The railway Undertaking must by a special form for handling spillage of oil and chemicals 
on Banedanmark’s website inform where the spillage took place and about the extent 
concerned. Upon detection of the spillage the Railway Undertaking must partly stop the 
spillage, partly initiate clean-up of the oil. It is agreed between the local council concerned, 
Banedanmark and the Railway Undertaking which investigations and remedial actions will 

be necessary and feasible. Such investigations and remedial actions must be paid by the 
Railway Undertaking. 
 

8.3 Noise 

The parties must attempt to minimize noise. Environmental legislation employs two 
different definitions of noise caused by railway operations; noise from passing trains (line 
noise) and noise from other activities (terminal noise). These definitions are defined in 

guideline no. 1/1997 “Noise and vibrations from railways” and supplement to guideline no. 
1/1997 “Noise and vibrations from railways”– Environmental Protection Agency - July 
2007.  
 

The environmental legislation does not contain limit values for line noise from existing 
railways. Running to and from stabling tracks (to and from operations) and reversing 
tracks is covered by the regulations for line noise.  
 
Noise caused by trains in stabling tracks, including idling trains, can be covered by the 
rules regarding noise from companies and can be regulated by the local councils. 

 
The parties are obliged to mutually involve each other in any contact with relevant 
authorities, if such contact may lead to any one of the parties or both parties being subject 
to an enforcement notice according to the Environmental Protection Act and this provision. 
 
The Railway Undertaking must, to the extent possible and reasonable, be prepared to 

contribute to Banedanmark being able to comply with the specific instructions issued by 

the relevant authorities concerning noise reduction related to terminal noise, to the extent 
the noise is caused by the Railway Undertaking. 
 

9 Charges 

9.1 Infrastructure charges  

In order for the Railway Undertaking to use the railway infrastructure, excluding the S-
train lines , the Railway Undertaking is obliged to pay infrastructure charges to 
Banedanmark, in accordance with the valid Executive order, regarding payment for use of 
the State railway and regarding environmental subsidies for freight transportation on the 
rail network, as well as the valid Executive order on infrastructure charges etc. for the rail 

network.  
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Banedanmark sends an invoice for infrastructure charges before the 20th of each month.  
 
Prior to issuing the invoice for infrastructure charges, Banedanmark forwards 
documentation stating the infrastructure charges to be paid by the Railways Undertaking. 

The documentation is forwarded to the Railway Undertaking monthly and comprises a 
specification of the individual settlements. 
 
The purpose of forwarding the documentation stating the infrastructure charges to be paid 
is to make it possible for each Railway Undertaking to review the settlements before the 
invoice being issued. In case the Railway Undertaking has comments on the 

documentation stating the infrastructure charges to be paid, the Railway Undertaking 
should inform Banedanmark of such comments within 2 days upon receipt of the 
documentation stating the infrastructure charges to be paid. This is a prerequisite to 
enable Banedanmark to take into account the comments forwarded by the Railway 

Undertaking and to enable Banedanmark to issue the invoice before the 20th of each 
month. 
 

9.2 Emergency services - Banedanmark 
Charges for emergency services appear from appendix 6. 
 

9.3 Additional services 
Traction current  
Electricity for traction current is supplied by Banedanmark according to a separate contract 
(traction current contract) between the Railway Undertaking and Banedanmark. Details 

regarding payment for traction current appear from the traction current contract.  
 
The above-mentioned services are carried out according to Executive order on 
Banedanmark’s supply of traction current.  

 
Pre-heating of trains, train sets and locomotives and other electricity via mains socket  
Charges are by agreement. 

 
Water for preparation of trains 
Charges are by agreement. 
 
Permission for exceptional transports 

The charge is DKK 2.500 per issued transport permit. 
Invoice will be sent monthly in arrears. Invoicing address must be stated in the 
application. 

9.4 Ancillary services  

Supply of additional information  
The price for data, reports and analyses on traffic operations are to be agreed between 
Banedanmark and the Railway Undertaking in each individual case. 

9.5 Banedanmark's terms of payment 

30 days net.  

9.6 The Railway Undertaking’s invoicing address 
  

[Railway Undertaking] 

[Address] 

[Postal code] 

[Country] 
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10 Insurance  
 

The Railway Undertaking is required to have legally required liability insurance.  
 
Banedanmark is covered by the State self-insurance scheme. 
 

11 Indemnity  

11.1 Liability 
A party is only liable to the other party to the extent that an injury is caused by negligence 
or wilful misconduct by the tortfeasor or in case of non-participation in the proper 

fulfilment of the contract. Moreover, Danish laws apply. 

11.2 Recourse 

If one party is liable for damages to third parties, the party has recourse against the other 
party to the extent that the party intentionally or by negligence has been liable or jointly 

liable for the damage. As regards the Railway Undertaking’s right of recourse, see section 
52 of the Railway Act. 
 
 

11.3 Statement of damages 

Danish law applies when calculating compensation for personal injury and property 
damage. Indirect loss, operating loss, including among others, but not exclusively, loss of 
use or profit is not recoverable. This also applies when Banedanmark, in accordance with 
the rules in force, closes parts of the infrastructure in order to maintain the required safety 
level. Cost of replacement transport is covered by the Railway Undertaking, regardless of 
the causative factor. 

 

• Loss of income claimable from the tortfeasor: 
- Compensation for personal injury or loss of a provider. 

- Property damage, including repair costs, including repairs made by the 
injured, injurer’s own employees or third party’s workshop. In case of total 
loss the compensation is calculated according to the principle provided in 
section 37 of the Insurance Contract Act.  

- Internal additional costs for i.e. overtime, extra staff, equipment etc. 
• Lost of income that cannot be recovered from the tortfeasor: 

- Indirect loss, including lost profits.   

- Costs for replacement transport. 
- Costs for assessment and establishment of the injury. 
- Salvage expenses not covered by the State. 

12 Breach of contract 
 

The contract can be terminated in the event of a substantial breach. 
 
If a party wishes to invoke a breach, the aggrieved party must without undue delay inform 
the other party of the breach.  
 
If the party responsible for the breach does not remedy the situation within reasonable 
time, the aggrieved party may immediately terminate the contract. 

 
An agreed penalty does not preclude the parties to claim compensation for any further 
loss. This does not apply if the function of the penalty is to replace compensation.  
 
Moreover, Danish laws on remedies for breach of contract apply.  
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13 Force majeure 
 

Neither Banedanmark nor the Railway Undertaking shall under this contract be deemed 
liable to the other party, to the extent that the liability is caused by circumstances beyond 
the party's control and which the party, when signing the contract, could not have taken 
into account, avoided, or overcome. 
 

The party seeking to invoke force majeure shall without undue delay notify the other party 
of the onset and termination of the event. 
 

The parties shall seek to mitigate or prevent the event, damage or delay in accordance 
with Danish laws on the duty of mitigation. 

14 Performance scheme  
 

To the extent prescribed by the valid Executive Order on infrastructure charges, etc. for 

the rail network, the parties are subject to a mandatory performance scheme. The 
performance scheme is managed as described in the Executive order. 

15 Conditions for transfer 
 

The Railway Undertaking cannot without written consent by Banedanmark assign any 

rights and obligations under the contract to a third party. 
 

In cases where an agreement is made with other Railway Undertakings after the capacity 

allocation deadline has passed, the Railway Undertaking must prove that no trade or 
transfer of capacity has taken place, for example by providing a copy of an agreement. 
 

The Railway Undertaking is entitled to use subcontractors. A prerequisite is that 
subcontractors have or can obtain the necessary approvals. The Railway Undertaking is 
obliged to announce such arrangements to Banedanmark, to the extent possible before 
capacity allocation is made, and to inform to what extent other Railway Undertakings are 
used as subcontractors for the Railway Undertaking’s traffic operations. 
 

The parties are liable for the work and services carried out by their subcontractors in 
relation to any claims by the other party, under the same conditions as when undertaking 
the work themselves.  

16 Co-operation 
 

16.1 Co-operation and duty to disclose 
The parties agree, as appropriate, to attend meetings between the parties to ensure the 

necessary co-operation. 
 

To the extent that Banedanmark, for the sake of the overall co-ordination of the railway 
network, calls for meetings with the participation of several Railway Undertakings, the 
Railway Undertaking cannot insist on separate meetings with Banedanmark. 
 
The parties are obliged to notify each other without delay on matters of importance to the 
rights and obligations referred to in the contract. 

 

16.2 International co-operation  
As part of the international co-operation Banedanmark, regardless of section 16.3, 
provides information to RailNet Europe (RNE).  
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16.3 Confidentiality 
The parties and their employees are obliged to maintain the confidentiality of any 

knowledge and information which may come into their possession, regarding the other 
party’s commercial and technical relations and expertise, clients, collaboration partners, 
sub-contractors etc. 
 
This confidentiality between the parties continues after the termination of the contract, 
whatever the cause.  

 

 

Notwithstanding the above-mentioned, a party is entitled to disclose confidential 
information, if, and to the extent that: 
 

• the information is required by legislation or a decision by a court or public 

authority, including the Ministry of Transport, the Danish Civil Aviation and 
Railway Authority, and the Danish competition authorities or EU authorities 

• the parties deem necessary and appropriate that the party passes the 

information to its advisers, provided that these advisers are or will be 
subject to a similar confidentiality obligation 

• the information is publicly available or rightfully received by third parties 
• the information is made anonymous and used for general sector statistics, 

annual reports or similar. 
 

Any disclosure of information in addition to those listed above requires prior written 
consent from the non-disclosing party. 

16.4 Access 

The parties shall encourage mutual access to equipment, facilities, etc. whenever required 
for the performance of the parties' activities. This access is subject to compliance with 
applicable regulations. 

17 Disputes 

17.1 Negotiation and mediation 
The contract is subject to Danish laws. If a dispute arises in connection with the contract, 
the parties must seek this solved through mediation. 
 

If the dispute is not solved through mediation the parties may jointly appoint an 
independent expert mediator to make non-binding proposals for a resolution of the 
dispute. 

17.2 Arbitration 
Any question of interpretation of or compliance with the contract, which cannot be 
arranged amicably between the parties in accordance with section 17.1 of the contract is 

referred to arbitration.  
 

The party seeking arbitration shall appoint an arbitrator and invite the other party within 
14 days to appoint its arbitrator; failing this, the arbitrator will be appointed by the 
President of the Danish Eastern High Court. 
 
The appointed arbitrators shall jointly appoint a chairman for the arbitration tribunal. If the 
arbitrators cannot agree on the choice of a chairman, the President of the Danish Eastern 

High Court will make the appointment. 
 
The arbitration tribunal shall adopt rules for the processing of the case in accordance with 
the customary procedural principles. 
 
The arbitration tribunal shall be located in Copenhagen.  
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The arbitration tribunal shall decide on the basis of Danish laws. 

18 Entry into force and termination 
 

The contract shall enter into force on 10th December 2023 and will expire without notice on 
14th December 2024.  
 
The contract is valid for the timetable period TT24. 

 
Two copies of the contract are signed by the parties, each having received a copy. 
 

Banedanmark:  The Railway Undertaking: 
Date  Date 
   

Name  Name 

Title  Title 
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Appendix 1 – Conditions concerning infrastructure and rolling stock 

(tracks and wheels)  
 

1. Tracks and wheels 
 
1.1 Banedanmark’s obligations 
 
Track quality 
The track is to be maintained according to applicable railway norms and other norms/rules. 

As to the overall quality of the track, the requirements laid down in railway norm 

Banenorm BN1-38 must be complied with in respect of point errors, whereas for standard 
deviations at least 80 per cent of all track sections of 200 m in main and through going 
running tracks must comply with the requirements concerning a standard deviation in both 
height and lateral direction as stated in Banenorm BN1-38. 
 
The condition is settled once a year based on the requirements in Banenorm BN1-38. A 

report in this regard is sent to the Railway Undertaking in the second quarter of the year. 
 
Canting of the rail 1:40 
Canting of the rail on Banedanmark’s railway network must in connection with new 
construction, renewal and maintenance be grinded to reach a canting of the rail of 1:40 on 
top the rail (TOP) as stated in Banenorm BN2-47. 
 

Physical condition of the track 
Questions concerning the physical conditions of the track in connection with requests for 

changes in the TIB speed and/or the TIB speed’s effect on environment and comfort can 
be directed to Banedanmark. Banedanmark will ensure that contact is directed to the 
correct section in Banedanmark for handling such request.  
 

Monitoring of wheel and axle load 
On selected lines Banedanmark has installed ALC systems for monitoring wheel and axle 
load of the rolling stock as stated in Banenorm BN2-205. Too extensive wheel and axe load 
can fatigue the components of the track and of the rolling stock. In worst case this can 
result in damage to the track. In such cases the ALC systems submit alarm, whereupon 
Banedanmark takes contact to the Railway Undertaking regarding further measures as 
stated the traffic information related to Banenorm BN2-205 and 

 
1.2 The Railway Undertaking’s obligations 
The rolling stock of the Railway Undertaking must comply with the requirements described 
in the valid Executive order on vehicles’ technical compatibility with the rail network. 
 

Standard of maintenance of rolling stock (dynamic stress of the track) 
The rolling stock of the Railway Undertaking must at any time be maintained according to 

international standards, the requirements laid down in the valid Executive order on 
vehicles’ technical compatibility with the rail network, as well as the supplier’s 
maintenance instructions. However, to the extent necessary, it must be taken into 
consideration that standards and rules have been subject to a development since several 
of the Railway Undertaking’s vehicles were put into service. Therefore, the vehicles cannot 
necessarily comply with these rules and standards (e.g., changed requirements for track 

forces, etc.) 
 
The Railway Undertaking is obliged to make relevant sections of standards for rolling stock 
and maintenance instructions available to Banedanmark upon request.  
 
Wheel profiles 
The rolling stock of the Railway Undertaking must apply wheel profiles adjusted to a 
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canting of the rail of 1:40. The wheel profiles must comply with the requirements laid 
down in EN13715, unless otherwise agreed between the parties. 

 
 
Maintenance of wheels 
The rolling stock of the Railway Undertaking  must as a minimum comply with 
requirements laid down in EN15313. The Railway Undertaking is in accordance with 
Banenorm BN2-205 obliged to monitor the condition regarding wheel flats and to perform 

remedy of such as soon as these are disclosed. The requirements laid down in Banenorm 
BN2-205 are put into practice in traffic information  ”Hjul- og aksellast detektorer. 
Håndtering af alarmer” (Wheel and axle load detectors. Handling of alarms”). More 
extensive wheel flats, ovality or other kinds of out-of-round wheels are reported to 
Banedanmark immediately. 
The Railway Undertaking is obliged to assess the condition of the wheels as to wheel flats 
once a year. Such assessment must be based on the requirements laid down in EN15313 

and Banenorm BN2-205. The Railway Undertaking must send a report in this regard to 

Banedanmark in the second quarter of the year. 
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Appendix 2 – Issues regarding infrastructure and rolling stock (train 

control and train radio) 
 
1. Train control 

 

ATC software 
Normally, Banedanmark pays for development and approval of new ATC software. 
However, in special situations where the Railway Undertaking has explicitly expressed a 

wish for extensive changes, Banedanmark can require such costs to be covered by the 
Railway Undertaking in whole or in part. Such a requirement must be presented by 
Banedanmark before implementation of the development project. 
 

In connection with monitored trial operation of new ATC software, the Railway Undertaking 
will participate free of charge in such trial operation with rolling stock and staff (i.a. for 
output of data from log systems). 
 
ATC/ mobile 
The Railway Undertaking must guarantee that the mobile ATC systems are mounted in the 
trains and are updated with applicable software. In connection with the implementation of 

new ATC software, Banedanmark makes 2 sets of the approved version available free of 
charge to the Railway Undertaking. Based on these EPROM, the Railway Undertaking 
performs programming of the remaining number of EPROMS for the vehicles of the Railway 
Undertaking. The Railway Undertaking itself installs the software and meets all costs 

related to the purchase and installation of this software in the rolling stock belonging to 
the Railway Undertaking. Banedanmark gives notice of changes of the applicable software 

for mobile ATC systems not later than 6 months prior to the change entering into force. 
 
By applying rolling stock equipped with mobile ATC, the Railway Undertaking is obliged to 
retain a safety organisation with an administrator of vehicles equipped with ATC. The 
safety organisation must be approved by the Danish Civil Aviation and Railway Authority. 
The vehicle administrator has the superior responsibility regarding retaining a reasonable 
maintenance level for the mobile ATC systems of the Railway Undertaking in compliance 

with the safety approval for ATC. The vehicle administrator must participate in 
Banedanmark’s forum of ATC operational experience. 
 
Banedanmark is entitled to require the Railway Undertaking to make changes in the 
composition of components, the version of components or installation principles concerning 
ATC, when such changes are required due to conditions related to safety or interoperability 
based on requirements laid down in applicable legislation at the time concerned. In such 

cases, the Railway Undertaking must at its own expense procure the components and 
perform the installation of these as well as the activities related hereto in cooperation with 
Banedanmark within a reasonable time limit. This time limit is settled by Banedanmark as 
agreed with the Railway Undertaking. 
 
In cases where the Railway Undertaking needs to perform a special adjustment of the 

interface between the vehicle and the ATC equipment, it lies with the Railway Undertaking 
to bear the costs and perform a project either resulting in a vehicle-related adjustment or 
a presentation to Banedanmark of a wish for a software adjustment of the ATC equipment. 
Moreover, the Railway Undertaking is obliged to bear all costs regarding upgrading and 
implementation. 
 
ATC fixed installations 

Banedanmark is system administrator of ATC and ensures that this is correctly coded 
according to the system specification and the provisions laid down for the project. 
Banedanmark retains a forum of operational experience with participants from 
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Banedanmark’s maintenance organisation and operational organisation as well as the 
Railway Undertakings operating ATC. The group of ATC operational experience arranges 

approx. 3 meetings per year. At these meetings operational experience and fault patterns 
are treated. 
 
Internal quality assurance 
Banedanmark currently follows up on the operational stability of fixed installations. Faults 
are remedied so that recurring incidents are avoided to the greatest extent possible. The 

Railway Undertaking currently follows up on the operational stability of the mobile 
systems. Faults are remedied so that recurring incidents and switching off ATC are avoided 
to the greatest extent possible. 
 
At the next meeting of operational experience Banedanmark and the Railway Undertaking 
explain recurring incidents occurred since the recent meeting. 
 

New train control systems  

As a consequence of Banedanmark’s Signalling Programme, it will be necessary to equip 
the Railway Undertaking’s rolling stock operated on the long-distance lines with 
ERTMS/ETCS and the Railway Undertaking’s rolling stock operated on the S-train lines with 
CBTC or ICI. The Railway Undertakings must replace mobile ATC systems by ERTMS 
systems with Danish STM.  
 

Banedanmark owns and lends ERTMS-DK, STM-DK and CBTC-equipment to Railway 
Undertakings which perform passenger transport based on an agreement with the State 
and the regions. In connection with the Railway Undertakings’ purchase of new rolling 
stock, the Railway Undertaking itself must pay for new ERTMS, STM, ICI, and CBTC 
equipment for the rolling stock. More detailed conditions related to the loan of the 
equipment and the cooperation between Banedanmark and the abovementioned Railway 

Undertakings are regulated between the parties in a cooperation agreement on the 
implementation of the Signalling Programme and loan agreements. The responsibility for 
system administration of the onboard equipment purchased through Banedanmark’s 
supplier contracts concerning ERTSM, STM, ICI, and CBTC lies with Banedanmark. 

 
As for ERTMS/ETCS onboard equipment which is not purchased based on Banedanmark’s 
Onboard-Contract, the responsibility for system administration of the onboard equipment 

lies with the Railway Undertaking, including software updates. The Danish Civil Aviation 
and Railway Authority states requirements regarding documents attesting that the 
ERTMS/ETCS onboard equipment is integrated correctly with the ERTMS/ETCS 
infrastructure. In this connection Banedanmark – on conditions to be agreed more in detail 
- offers to assist the Railway Undertaking by testing the new types of onboard equipment 
in Banedanmark’s ”Joint Test Lab”  in accordance with the requirements on ETCS System 
Compatibility test from TSI 2016/919 and Regulation 2019/776. 

 
CBTC software                                                                                                                                    
Banedanmark pays for development and approval of new CBTC software to be applied for 
rolling stock operated for traffic based on public service obligation (PSO). However, in 
special situations where the Railway Undertaking has explicitly expressed a wish for 

extensive changes, Banedanmark can require such costs to be covered by the Railway 

Undertaking in whole or in part. Such a requirement must be presented by Banedanmark 
before implementation of the development project. 
 
ERTMS/STM/ICI/CBTC mobile 
The Railway Undertaking must guarantee that the mobile ERTMS/STM/ICI/CBTC systems 
are mounted in the trains and are updated by applicable software.  
 

In connection with the implementation of new ERTSM/STM/ICI/CBTC software in 
equipment lent from Banedanmark, Banedanmark makes the approved version available 
free of charge to the Railway Undertaking. The Railway Undertaking meets all costs related 
to the purchase and installation of this software in the rolling stock belonging to the 
Railway Undertaking. However, the practical installation will be performed by 
Banedanmark’s supplier in compliance with Banedanmark’s supply contract on CBTC-
equipment on the S-train lines and ERTMS/STM on the long-distance lines. The Railway 

Undertaking shall pay for the work performed by the supplier in this regard. The time of 
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installation is settled  by Banedanmark after coordination with the supplier and the Railway 
Undertaking. 

 
In connection with compatibility test and trial operation of any new ERTMS/STM/ICI/CBTC 
software, the Railway Undertaking will participate free of charge in this trial operation by 
rolling stock and staff (i.a. for output of data from log systems). 
 
By applying rolling stock equipped with mobile ERTMS/STM/ICI/CBTC, the Railway 

Undertaking is obliged to retain a safety organisation with an administrator of vehicles 
equipped with ERTMS/STM/ICI/CBTC. The safety organisation must be approved by the 
Danish Civil Aviation and Railway Authority. The vehicle administrator has the superior 
responsibility regarding retaining a reasonable maintenance level for the mobile 
ERTMS/STM/ICI/CBTC systems of the Railway Undertaking in compliance with the safety 
approval of ERTMS/STM/ICI/CBTC. The vehicle administrator will be invited to participate 
in Banedanmark’s forum of ERTMS respectively CBTC operational experience. 

 

Banedanmark is entitled to require the Railway Undertaking to make changes in the 
composition of components, the version of components or installation principles concerning 
CBTC, when such changes are required due to conditions related to safety or technical 
compatibility based on requirements laid down in applicable legislation at the time 
concerned. In such cases, the Railway Undertaking must at its own expense procure the 
components and perform the installation of these as well as the activities related hereto in 

cooperation with Banedanmark within a reasonable time limit. This time limit is settled by 
Banedanmark as agreed with the Railway Undertaking. 
 
In cases where the Railway Undertaking needs to perform a special adjustment of the 
interface between the vehicle and the CBTC equipment, it lies with the Railway 
Undertaking to bear the costs and perform a project either resulting in a vehicle-related 

adjustment or a presentation to Banedanmark of a wish for a software adjustment of the 
CBTC equipment. Moreover, the Railway Undertaking is obliged to bear all costs regarding 
upgrading and implementation. 
 

IT safety in ERTMS/ETCS 
Banedanmark is administrator of an ERTMS ”Online Key Management System” which 
ensures that the ETCS onboard equipment being purchased based on Banedanmark’s 

Onboard-Contract with Alstom will be provided with valid encryption keys to protect the 
ERTMS system’s data communication from threats to IT safety. The Railway Undertaking 
must apply this system in compliance with Banedanmark’s instructions. Banedanmark’s 
ERTMS ”Online Key Management System” is basically only established with direct 
connection for ETCS onboard equipment being purchased based on Banedanmark’s 
Onboard-Contract with Alstom. If the Railway Undertaking itself purchases new types of 
onboard equipment which are not connected directly to Banedanmark’s KMS domain, the 

Railway Undertaking must establish its own KMS domain and make an agreement with 
Banedanmark regarding connecting this domain to Banedanmark’s KMS domain. During a 
transitional period Banedanmark can offer to issue encryption keys and deliver these 
offline to new onboard equipment, not supporting online KMS. However, Banedanmark 
points out that Banedanmark’s KMS domain is managed subject to an online distribution of 

encryption keys. In case of increased threats to IT safety it will be possible to replace the 

encryption keys without notice. It lies solely with the Railway Undertaking to ensure that 
encryption keys which are delivered offline are replaced to be able to sustain operations. 
Banedanmark will deliver updated keys according to further agreement in this regard. 
However, Banedanmark cannot be made responsible for breakdowns of operations as a 
consequence of the Railway Undertaking having not updated the encryption keys in the 
rolling stock. 
 

ERTMS/STM/ICI/CBTC fixed installations 
Banedanmark is system administrator of ERTMS and CBTC infrastructure and ensures that 
this is correctly coded according to the functional system requirements from the Technical 
Specifications for Interoperability, the CBTC requirements specification as well as the 
respective provisions laid down for the project. Banedanmark retains a forum of 
operational experience with participants from Banedanmark’s maintenance organisation 
and operational organisation as well as the Railway Undertakings operating 

ERTMS/STM/ICI/CBTC. The group of ERTMS/STM/CBTC operational experience arranges 
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approx. 4 meetings per year. At these meetings operational experience and fault patterns 
are treated. 

 
Internal quality assurance 
Banedanmark currently follows up on the operational stability of fixed installations. Faults 
are remedied so that recurring incidents are avoided to the greatest extent possible. The 
Railway Undertaking currently follows up on the operational stability of the mobile 
systems. Faults are remedied so that recurring incidents and switching off 

ERTMS/STM/ICI/CBTC are avoided to the greatest extent possible. 
 
At the next meeting of operational experience Banedanmark and the Railway Undertaking 
explain recurring incidents concerning ERTMS/STM/ICI/CBTC occurred since the recent 
meeting. 
 
Others 

On Banedanmark’s ATC and ATC train stop lines minimum requirements are made for 

braking percentage. Through such requirements it must be avoided that the engine drivers 
experience impact when operating the train. Example: For ATC equipped lines, all danger 
points (e.g. level crossings) are announced at minimum projection distance. This 
restrictive deacceleration towards the danger point is accommodated by laying out update 
balises in the traffic impact zone. These update balises will be able to eliminate 
deceleration towards the danger point. For these lines a type train which rates the traffic 

impact zone has been chosen. In situations where one of the Railway Undertaking’s trains 
does not comply with the rating braking capacity of the type train, an impact will be 
experienced. 
 
On lines equipped with ATC train stop the balises are projected and arranged for a type 
train with a braking percentage of 120 %. In trains with lower braking percentage, impact 

caused by the ATC train stop system can be experienced. 
 
To find and correct the fault of infrastructure the Railway Undertaking shall upon request 
be obliged to perform an output of the recordings from the data logging unit, requested by 

Banedanmark, and to forward these recordings free of charge to Banedanmark. 
 
The Railway Undertaking reports all observed ATC/ICI//CBTC/STM/ERTMS fault incidents 

to Banedanmark by stating: 
 

• ATCICI/CBTC/STM/ERTMS fault code/fault description 

• Time and place, including – as far as possible - signal number or other unique 
identification 

• Consequence of the fault 

• Vehicle number 
 
2. Train radio 
Banedanmark’s total costs in connection with the Railway Undertaking’s wish for obtaining 
an approval of new types of train radios (versions), are to be covered by the Railway 

Undertaking, regardless of whether the train radio is approved or not.  
 

If Banedanmark due to external conditions, as e.g. new technology, expiry of maintenance 
guarantees or legislative changes, requires an update of the Railway Undertaking’s existing 
train radios by new software or hardware, such costs are to be met by the Railway 
Undertaking. If, on the contrary, Banedanmark of its own motion requires an update of the 
Railway Undertaking’s existing train radios by new software or 
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Appendix 4 –Quality of Banedanmark’s areas and facilities 
 
1. In general 
Banedanmark has the superior responsibility for cleaning, maintenance and snow removal 

on Banedanmark’s areas according to valid Executive order on Banedanmark’s duties and 
powers. Banedanmark can enter into agreements with third parties on the performance of 
the tasks. Banedanmark has entered into an agreement with DSB on delivery of the tasks 
according to an agreement on the performance of a range of tasks at stations as per 1st 
October 2021. DSB puts out to tender and performs inspection of the task. Below the 
mutual guidelines between Banedanmark and the Railway Undertaking regarding quality of 

cleaning, maintenance as well as snow removal (hereinafter referred to as cleaning and 
maintenance) of the areas within the responsibility of Banedanmark are stated. 

 
2. Responsibility 

 
2. 1. Joint responsibility 
 

2.1.1 Review of needs for cleaning and snow removal at stations 
The parties settle a dialogue forum in which they will cooperate regarding cleaning and 
snow removal at stations in order to ensure an optimum extent of quality for the 
customers in areas within the responsibility of Banedanmark. 
 
2.1.2.Reviw of needs for maintenance of non-passenger related areas 
Banedanmark and the Railway Undertakings perform a joint review of Banedanmark’s 

depots, shunting areas and other areas applied by the Railway Undertaking. The review is 

made once a year, not later than in the second quarter of the year. Banedanmark will 
invite to such review. It is agreed between the parties at which stations the review of 
shunting areas and other non-passenger related areas is to be performed. 
 
Wishes, faults and defects, which are disclosed in connection with the review, are to be 

stated in a review report. The report is forwarded to the relevant operational expert areas 
of Banedanmark. These expert areas will, based on comments and documentation, reject 
or announce the need to be prioritised. Responses stating measures to be taken  regarding 
the announcement are to be stated in the review report. This report will be returned to the 
Railway Undertaking after having been processed in Banedanmark. 
 
Faults and defects occurred in the meantime will be announced currently for expert 

visitation through an electronic portal for reporting (EPI). 
 
2.2.  Banedanmark’s responsibility 
Banedanmark must ensure that all safety regulations and relevant legislation, including the 

legislation on working environment, can be complied with in connection with cleaning, 
maintenance, and snow removal in all areas within the responsibility of Banedanmark. 
Banedanmark can enter and has entered into an agreement with a third party – in this 

case DSB – on the performance of these tasks. 
 
Banedanmark bears the costs for traffic regulating fencing, as required. 
 
 
2.2.1 Dangerous goods  

According to RID 1.10.1.13 Banedanmark is obliged to take measures necessary to 
minimise theft or misuse of dangerous goods in the areas managed by Banedanmark and 
applied for temporary storage in connection with the transport of dangerous goods. 
 
2.3. The Railway Undertakings’ responsibility 
The Railway Undertaking must keep clean the areas of Banedanmark applied in connection 
with preparation, servicing and stabling of trains. 



Standard Track Access Contract between Banedanmark and XX applicable 
for the timetable period TT24 
Banedanmark journal number 2023-XXX 

 

 

Page 25 of 32 
  

 
If the Railway Undertaking considers that fencing in connection with shunting and 

reloading activities to be performed by the Railway Undertaking is needed, the Railway 
Undertaking can on its own account and by an agreement with Banedanmark  mount 
fencing, except from the areas covered by item 2.2.1. 
 
3. Quality requirements for maintenance of Banedanmark’s areas 
Maintenance is performed within the budget frames of Banedanmark.  

 
Priority and planning are made in a cooperation between the parties. In case of 
discrepancies between the parties and in relation to the said cooperation regarding 
cooperation on priority and planning, the financial management powers always lie with 
Banedanmark. 
 
In case Banedanmark deems that there will be a risk of personal injury, the problem will 

be handled as soon as possible, either by remedy of the faults of by fencing off the areas. 

 
In case the parties perform project or modernisation work on each other’s areas, the 
obligation to perform subsequent reestablishment lies with the part performing the task. 
 
If one of the parties might be subject to a reinforcement notice according to the Working 
Environment Act, the parties accept that the reinforcement notice to the greatest extent 

possible is addressed to both parties, to the extent the reinforcement notice is due to 
circumstances which are beyond the control of the addressee. 
 
3.1. Quality requirements 
Banedanmark is obliged to ensure that the agreed quality requirements based on norms 
and other regulatory provisions are complied with. This can be ensured by a third party’s 

obligation to perform the tasks. Banedanmark ensures that work and traffic within the area 
can take place in an adequate and safe manner. This can be ensured by a third party’s 
obligation to perform the tasks.  
 

4. Cooperation 
The cooperation between Banedanmark and the Railway Undertaking takes place in 
several meeting fora and by way of an ongoing dialogue between the contact persons 

appointed by the parties. The meeting fora are settled between the parties, and frequency 
and form of meetings are agreed separately with each individual Railway Undertaking. 
 
5. EPI (Electronic Portal for Reporting) 
Safety-related incidents are to be reported to Banedanmark in compliance with the Safety 
Regulations (SR) § 90. 
 

 
Reporting of non-safety-related faults and defects in Banedanmark’s areas must be made 
by applying the EPI-site. If the Railway Undertaking has no access to the SharePoint site, 
or if access is to be provided to new employees, contact must be directed to EPI@bane.dk 
by stating name and e-mail address of the employee to whom access is to be provided. 

Thereupon, the employee concerned will be established as a user of the system. 

 
Interruptions of operations are reported through RDS. 
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Appendix 5 – Traffic information 
 
1. In general 
According to valid Executive order no. 1276 of 20/11/2015 on Banedanmark’s duties and 
powers (with later changes), Banedanmark delivers traffic information to the Railway 

Undertaking’s and Banedanmark’s joint customers at the stations for the long-distance and 
regional lines, operated by the Railway Undertaking. The mutual obligations between 
Banedanmark and the Railway Undertaking regarding the traffic information tasks for the 
joint customers are stated below.  
 
2. Responsibility sharing  

 
Banedanmark is responsible for and in charge of traffic information: 

• about the actual situation of operations at all stations for long-distance and 

regional lines in Denmark 

• on displays and through loudspeakers at the stations, cf. “Servicestandarden for 

Trafikinformation” (“Service Standard for Traffic Information”) 

• about departure times of the trains and track utilisation by Rejseplanen (Journey 

Planner) as well as special trains, cancelled trains, and actual stopping pattern up 

to 24 hours ahead 

• on digital departure displays at dinstation.dk and in the app Din Station (Your 

Station) 

• by telephone service for visually impaired passengers based on data in 

Rejseplanen  (Journey Planner)  

 

The Railway Undertaking is responsible for and in charge of traffic information: 
• in trains 

• on own displays 

• print information posters 

• signs and markings of platform sections 

• in Rejseplanen (Journey Planner) by plan basis and any text messages 

• own apps and websites 

 
3. Data exchange 
 

If the Railway Undertakings operations complies with one or more of the conditions below: 
 

− Involves coach numbers in connection with ticket sales 

− Varies regarding application of rolling stock (class, number of train sets and the 

length of such) 

− Involves composition or separation of trains, also outside Banedanmark’s 

infrastructure (where destinations vary between train sets and coaches. 

 
the Railway Undertaking should deliver data to Banedanmark regarding: 
 

• planned train formation and updates in real (to be used for coach numbers on 

displays, destination for the individual coaches of separated trains, correct 

statement of the position of the train at the platform to support the position of the 

passengers on the platform and effective traffic operations. 

 
If the operations of the Railway Undertaking involve one or more foreign destinations, the 
Railway Undertaking should deliver data regarding planned and actual stopping pattern 
and destination outside the infrastructure of Denmark in real time. 
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3.1 Further data exchange 

Moreover, the Railway Undertaking should, to the extent available, deliver data to 
Banedanmark regarding:  
 

• position of the trains in real time 

• timetable for replacement transport (replacement busses) 

• data for rolling stock in real time on e.g. locked coaches, services onboard the 

train, bicycles, and children’s guide 

 
Banedanmark and the Railway Undertaking are responsible for own traffic information media 

at stations being available to the customers in the best possible way. Such responsibility 
also comprises that said traffic information media are updated and are subject to a sufficient 
level of maintenance. 
 

4. Expectations with regard to the standard access contracts of the coming years 
In the future, traffic information will be even more digitalised.  

 
Already today, Banedanmark receives and provides more of the above information based 
on supplies from Railway Undertakings. Banedanmark expects to require exchange of 
more of the above-mentioned data as from the timetable period K24.  
 
 
4.1 Further expectations  

Moreover, Banedanmark on long term assesses it possible to be able to handle information 
from the Railway Undertakings about e.g.: 

• Realtime of replacement busses 

• Text messages 

• Space and capacity 

 

5. Faults and customer inquiries 

 
The Railway Undertaking and Banedanmark are mutually obliged to report on faults 
experienced regarding traffic information. Fault reporting must as a minimum contain: 

• time and place 

• description of fault (expected/actual traffic information) 

• the media in which a fault was experienced (display, journey planner, etc.) 

• train number  

• photo documentation (if available) 

Acute faults in Banedanmark’s media must be sent to Driftscenter Danmark(Operations 
Centre Denmark)by mail dcdkti@bane.dk 
 
Passengers’ inquiries on traffic information (questions, faults, defects, and proposals) can 
be directed to the Railway Undertaking’s customer centre as well as to Banedanmark’s 
traffic information by mail trafikinformation@bane.dk 

 

For reply to inquiries from passengers the Railway Undertaking can obtain assistance and 
facts on the traffic information from Banedanmark through trafikinformation@bane.dk 
 
Inquiries regarding punctuality are replied to by the Railway Undertakings.  
 
6. Cooperation 
The cooperation between Banedanmark and the Railway Undertaking takes place on an 

ongoing basis by way of established structures and contacts. The cooperation is adjusted 
as required. 
 
 
 
 

 

mailto:dcdkti@bane.dk
mailto:trafikinformation@bane.dk
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Appendix 6 – Emergency Services Banedanmark 
 

The Danish Ministry of Transport has made a legislative proposal with regard to the 
Railway Act subject to public consultation. The proposed amendment, i.a. implies legal 
basis for some mandatory emergency services. This includes an appendix with an 

executive order where the tariffs are settled. The expected entry into force of the 
amendment for the Railway Act is during the first six months of 2023. Thereupon, the 
provisions laid down there shall apply, and not those stated in this Appendix 6. 
 
1. In general  
Banedanmark delivers emergency services as described in this appendix.  
 

2. responsibility  
Banedanmark’s safety certificate as infrastructure manager and Banedanmark’s safety 
management system are applied in cases where Emergency Services Banedanmark are 
operated. 
 
2.1 Banedanmark’s obligations 

Banedanmark is responsible for: 
 

• To deliver emergency services to the Railway Undertaking in compliance with all 

valid regulations and guidelines. 
• To apply employees of the emergency services with the necessary training and 

experience in handling rolling stock which has been involved in an accident, has 
been exposed to damage and/or cannot operate under its own power. 

• To apply employees of the emergency services with the necessary training in 
handling the rolling stock class for which the concrete emergency services are to 

be operated. 
• The employees of the emergency services maintain the competences regarding 

rolling stock safety by supplementing training for these competences every two 
years according to the rules of Banedanmark.  

• The documentation for basic training and supplementary training being registered 
by Banedanmark. 

• To perform internal inspection with Emergency Services Banedanmark, incl. 

Compliance with training requirements, and forward a copy of internal and external 
inspection reports however not later than 5 working days as from the report being 
issued or received by Banedanmark. 

• Upon a written request from the Railway Undertaking to forward a copy of 
Emergency Services Banedanmark’s call reports as quickly as possible, however, 
not later than 5 working days as from the request being forwarded. 

• To sustain  emergency services 24 hours a day on at least two emergency sites 

with necessary personnel and equipment. The reaction time of the emergency 
services must be one (1) hour as from a call being received 

• Upon request to make documentation for the training of the team leaders of 
Emergency Services Banedanmark available to the Railway Undertaking. 

• All services must, to the extent possible, be documented by photos of the place of 
incident and of the damaged rolling stock, where the class number is visible. 

• Moreover, Banedanmark is obliged to deliver such proof or adequate 
documentation to the Railway Undertaking or the insurance company of the 
Railway Undertaking upon request of the Railway Undertaking to be applied for any 
subsequent insurance case. 

 
In case the Railway Undertakings wish the Emergency Services Banedanmark to act as 
conditional rolling stock class expert, the conditions in this regard will be settled in a 

separate appendix. 
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2.2 The Railway Undertaking’s obligations 
The Railway Undertaking is responsible for: 

 
• Providing the employees of the emergency services with access to relevant data 

for the rolling stock to be handled in connection with the delivery of concrete 
services from Emergency Services Banedanmark. 

• If the Railway Undertaking does not wish to apply the emergency services, it is 
required that the staff in charge of placing the rolling stock on track is qualified for 

performing such services. 
 

3. Request for Emergency Services Banedanmark 
Banedanmark requires Emergency Services Banedanmark for clearance of the 
infrastructure in cases where the rolling stock of the Railway Undertaking has a negative 
effect on performing scheduled traffic operations. 
 

The Railway Undertaking must contact Banedanmark in case of a request for applying the 

emergency services. 
 
Such a request  shall always be directed to the Operations Centre Denmark (DCDK) by 
phone: 

+45 3312 5750 
 

Emergency Services Banedanmark initiates rescue activities as quickly as possible. 
However, to the greatest extent possible, the services will be activated within one (1) hour 
after a call having been received, unless otherwise agreed.  
 
When Emergency Services Banedanmark is called for, the tasks  are initiated as prioritised 
below: 

 
• Incidents with personal injury 
• Incidents with considerable consequences to traffic 
• Incidents without any major consequences to traffic 

• Incidents with planned transport of damaged material 
 

If Emergency Services Banedanmark is requested for more incidents at the same time, 

Operations Centre Denmark (DCDK) assesses jointly with Banedanmark in which order the 
rescue services must be prioritised.  
 
When the emergency services are initiated for an incident, materials/vehicles which 
Emergency Services Banedanmark assesses necessary for performing the rescue services 
concerned will form part of the rescue facilities. Such assessment is made based on the 
information available at the time of receiving the emergency call.  

 
4. Prices and payment 
Basically,  the Emergency Services Banedanmark will always charge for performing 
assistance. This applies, no matter whether contact is directed by the injured party of by  
Banedanmark.  

 

If, nevertheless, the staff of the emergency services vehicle upon arrival at the place of 
incident assesses that the application of some materials is not necessary, the Railway 
Undertaking will not be charged for such materials. However, transport to/from the place 
of incident will always be invoiced with regard to all equipment and employees. 
 
The prices of the services supplied by Emergency Services Banedanmark appear from the 
list below. The prices are adjusted by Banedanmark once a year before conclusion of the 

standard access contract. The regulation is calculated based on the development of the 
index of October of the last two years. Example: The price must be regulated as per 1st 
January 2018. The calculation is based on a comparison of the index for October 2016 with 
the index of October 2017. The actual price is regulated based on observed development.  
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If the net price index is negative, the price will remain unchanged. Payment will be 
performed according to § 9 of the standard access contract. 

 

Service/s supplied by Emergency 
Services Banedanmark 

Price (2023) [DKK/hour] 

1. Team leader  832,58 

2. Employee of emergency services 707,67 

3. Emergency services vehicle under 3500 kg. 1.110,12 

4. Emergency services vehicle over 3500 kg. 1.664,77 

5. Emergency services crane, little 3.205,63 

6. Emergency services crane, big 7.459,86 

7. Materials On consumption + 10 % 

 
5. Transfer 
Banedanmark cannot without prior written consent of the Railway Undertaking transfer, in 
whole or in part, obligations or rights to a third party. However, Banedanmark shall be 
obliged to apply emergency staff of a third party if such staff acts as instructed by the 
team leaders of the emergency services. 
 

However, Banedanmark shall not be entitled to apply suppliers for acting as a conditional 
rolling stock class expert. 
 
The Railway Undertaking shall, with a reasonable notice, be entitled to transfer, in whole 
or in part, obligations and rights to another Railway Undertaking in case this other Railway 
Undertaking  takes over, in whole or in part, operations on lines of the Railway 

Undertaking, where Banedanmark supplies service/s from Emergency Services 

Banedanmark. 
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Appendix 7 – Ongoing notices by LA letter. 
 

Banedanmark updates on an ongoing basis the affect caused by capacity restrictions in the 
LA letter. On a weekly basis, the LA letter is issued as one of Banedanmark’s official notice 
media. 

 
 

Deadline Description Supply 

N-21 weeks Projects possessions2 are 

announced to relevant 
parties involved 

Project possessions are 

announced finally not later 
than 21 weeks before 
commencement of the 
concrete possession.  
 
The LA letter contains i.a. 
the concrete data for the 

possession concerned, 
including:  
 

- starting and ending 
point for the 
possession 

- type of possession, 

i.e.whether all 
tracks are 
possessed, or it will 
still be possible to 
operate on the 
tracks,   with 

reduced operations.  
- direction of the 

possession and the 
traffic impact of the 
possession 

 

N-19 weeks Maintenance possessions3 
are announced for relevant 
parties involved 

Maintenance possessions 
are announced finally not 
later than 19 weeks before 
commencement of the 
concrete possession.  
 
The LA letter contains i.a. 

the concrete data for the 
possession concerned, 
including: 

- starting and ending 
point for the 

possession 

- type of possession, 
i.e. whether all 
tracks are 
possessed, or it will 
still be possible to 
operate on the 
tracks,  

- with reduced 
operations.   

- direction of the 
possession and the 
traffic impact of the 
possession.  
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N states the time of commencement of the capacity restrictions. 
 
2Possessions which based on duration and percentage impact of the traffic must be announced in the Network Statement. 
 3 Possessions which based on duration and percentage impact of the traffic must not be announced in the Network Statement, but 
which  

   cause traffic impact. This will typically be possessions in connection with maintenance. However, other possessions where the 

duration    
   and the percentages impact fall under the threshold values applied in the Network Statement, can be included in this regard. 

 

 
 
 
 
 
 
 

 

 
 
 
 
 
 

 
 
 
 
 
 

 
 
 
 

 
 
 

 
 
 
 
 
 
 

 
 
 
 
 

 

 
 
 
 
 
 


