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The structure of the contract 
 

The contract consists of the following: 
 

I. Standard access contract  
II. Annex to the standard access contract  
III. Amendment to the standard access contract on specific conditions for the 

Railway Undertaking 
IV. Annex to the amendment on specific conditions for the Railway Undertaking, if 

any. 
 

Definitions 
 

Optional path: a pre-planned path that can only be guaranteed for use by the Railway 
Undertaking once a final application has been submitted by the Railway Undertaking within 
a specified date. The optional path may become void if another application is submitted 
regarding the same path, which in terms of transport work exceeds the optional path. The 
Executive order on  allocation of railway infrastructure capacity (paths) etc., section 20 
contains a formular for calculation of transport works. 
When planning capacity restrictions, Banedanmark is not obliged to take into account 
optional paths, to the extent an already allocated capacity will be disadvantaged when 
planning work on the infrastructure. 
 
Infrastructure data: Data which are necessary in order for the Railway Undertaking to 
prepare a preferred access timetable to be applied by Banedanmark when performing 
capacity planning. 
 
Interval track possession: Temporary possession of tracks in the time between the passing 
of two trains. The track possession does not affect the validity of the timetable, nor does it 
substantiate a correction of the timetable. The objective of the interval track possession is 
to ensure access to the track for a short period of time with minimal planning prior to the 
track possession.  
 
Train path: The infrastructure capacity of the railway network defined in time and 
geography by a sequence of arrival and departure times for the train between the 
departure station, the intermediate stations, and necessary for a train being able to run 
from one point to another for a given period. 
 
Capacity: Infrastructure such as paths, stations, service and preparation facilities, stabling 
tracks etc. 
 
Capacity restrictions: Condition of an around the infrastructure which can affect the traffic 
operations of the Railway Undertaking and/or can reduce the capacity available. 
 
Timetable: Composition of paths that Banedanmark produces for a given period.  
 
LA letter: An overview of all capacity restrictions with effect on the capacity in relation to 
the service timetable. 
 
Rolling stock data: Data necessary to bed included in Banedanmark’s timetable data base, 
with regard to i.a. calculation of running time. 
 
Production data: Data necessary in order to calculate work schedules for the stations. 
 
Regularity statement: Statement on train movements calculated using methods stated in 
the valid Executive order on infrastructure charges etc. for the rail network. 
 
Maintenance running: Running in tracks and point switches not used for transport during 
normal operations to ensure that the track circuits remain working and useable. 

https://www.retsinformation.dk/Forms/R0710.aspx?id=175108
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1 Basis and purpose 
 
This contract is governed in accordance with the applicable Danish laws and EU law.  
 
This contract stipulates co-operation, mutual rights and obligations, conditions for the use 
of infrastructure and requirements for insurance under the applicable executive order on 
the allocation of railway infrastructure capacity (train paths) etc. 

2 Minimum access package 
 
Banedanmark provides a minimum access package to the Railway Undertaking as 
stipulated in EU and Council Directive 2012/34. 
 
Rights and duties associated with the minimum access package are stipulated in 2.1 – 2.8 
of the contract. 

2.1 Capacity allocation  
Capacity is allocated to the Railway Undertaking to carry out train operations. The 
allocation is granted annually on the basis of a specific application from the Railway 
Undertaking. Banedanmark provides a written confirmation on the awarded capacity 
allocation.  Additional capacity for occasional transport may also be allocated. The 
allocation principles are set forth in the applicable executive order on allocation of railway 
infrastructure capacity (paths) etc. Deadlines for application and allocation of capacity are 
provided on Banedanmark’s website. 
 
As part of the capacity allocation process the parties must exchange data. Banedanmark 
continually makes infrastructure data available for the Railway Undertaking. The Railway 
Undertaking submits rolling stock data and production data to Banedanmark. 
 
To preserve the right to allocated paths, the Railway Undertaking must utilize these. If the 
Railway Undertaking partly or totally ceases to utilize allocated paths, the Railway 
Undertaking is obliged to inform Banedanmark immediately and without any undue delay.  
 
If the Railway Undertaking does not wish to utilize the allocated path, the path must be 
cancelled. Such cancellation is subject to a charge. The determination of such charge is 
governed by the valid Executive order on infrastructure charges etc. for the State’s rail 
network.  
 
The second day of every month, Banedanmark quantifies the utilized capacity compared to 
the volume of allocated capacity. In order to ensure optimal utilization of the capacity, 
Banedanmark may revoke one or more paths, if less than 75 % is used within at least a 
month of the allocated capacity. 
 
Banedanmark’s right to revoke does not apply if the decreased utilization of the capacity is 
due to circumstances outside the influence of the Railway Undertaking. 
 
In case of congested infrastructure, the Danish Traffic, Building and Housing Agency will, 
according to the valid Executive order on allocation of railway infrastructure capacity 
(paths) etc., determine the threshold for when Banedanmark may revoke utilization of one 
or more paths. 
 

Passenger and freight traffic not carried out as a public service obligation is subject to valid 
Executive order on allocation of railway infrastructure capacity (paths) etc. stating that the 
Railway Undertaking reserves the right to 90 % of the paths from previous capacity 
allocated on all tracks from one allocation period to the next, if an application is submitted. 
Optional paths may be revoked by Banedanmark on prior agreement between the Railway 
Undertaking and Banedanmark. Banedanmark reserves the right to revoke a given path 
without prior agreement with the Railway Undertaking, if an appropriate application is not 
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submitted to Banedanmark for the relevant path at least five days before the actual 
operation of the path.  
 

In connection with specific sales projects/research studies, an agreed timetable can be 
determined for up to thirty days.  

2.2 Timetable 
Banedanmark will provide a timetable that will consist partly of a service timetable and 
partly of on-going notifications. The service timetable is announced annually after the 
allocation period has expired and may be updated during the allocation period. 
 

The train numbers will appear from the final capacity allocation. The number series for 
occasional transfers can be obtained from Banedanmark. 
 

The service timetable(s) will be sent to the Railway Undertaking electronically. 

2.3 Traffic operations 
Traffic operations on the main line during irregularities with or without reduced capacity 
Banedanmark has the coordinating role and final decision-making power with regard to 
resolving traffic irregularities with or without decreased capacity. Traffic operations are 
established based on “Principles for operation” published annually by Banedanmark prior 
to the beginning of the timetable period.  
 
The drafting of the “Principles for operation” is carried out in close collaboration between 
Banedanmark and the Railway Undertakings and follow the procedure for capacity 
allocation according to applicable law on allocation of railway infrastructure capacity 
(paths) etc. The “Principles for operation” are subject to continuous revision during the 
timetable period and the Railway Undertaking is obliged to participate in its preparation 
and implementation.  
 

The “Principles for operation” do not overrule the obligations of Banedanmark to give 
notice on infrastructure work under section 7 of the contract. 
 

Banedanmark and the Railway Undertaking are bound by the “Principles for operation”.  
However, Banedanmark reserves the right to make other allocations where deemed 
necessary. The Railway Undertaking will ensure that staff and rolling stock plans support 
the general allocation plans. 
 

The use of the “Principles for operation” may be initiated by Banedanmark or by the 
Railway Undertaking for Railway Undertaking’s own trains. 
 

The “Principles for operation” include appendices with recommendations on maintenance 
running. Banedanmark ensures that all Railway Undertakings participate equally in the 
maintenance running. 
 

Traffic operations on the S-line during irregularities 
The parties are under obligation to participate in preparing and implementing the 
restoration agenda (which includes layout of allocation principles and allocation plans) and 
emergency timetables. The emergency timetables are registered in the applicable service 
timetable for S-trains. 
 
The parties are bound by the restoration agenda and/or emergency timetables if 
irregularities occur. However, Banedanmark reserves the right to carry out other 
allocations where deemed necessary.  
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Banedanmark’s allocation authorities 
According to the applicable executive order on allocation of railway infrastructure capacity 
(paths) etc., Banedanmark can, in connection with traffic disturbances, demand the 
Railway Undertaking to make drivers and rolling stock available for removal of equipment 
belonging to other parties or other forms of clearance. The Railway Undertaking will be 
remunerated by those who are responsible for the obstruction of the traffic. 
 

Emergency Services Banedanmark 
Banedanmark’s Operations Centre can request tool car standby for incidents overall on the 
infrastructure in the cases, where the Railway Undertaking’s rolling stock impedes e traffic 
operations, or in other situations, where the involvement of Emergency Services 
Banedanmark is deemed necessary. 
 

The Railway Undertaking will pay such expenses according to section 9 of this contract.  
Procedure for acquiring Emergency Services Banedanmark as well as mutual rights and 
obligations can be found in appendix 6. 
 
2.4 Traffic information  
According to the valid Executive order on Banedanmark’s tasks and authorities, 
Banedanmark delivers traffic information to passengers at stations of long-distance lines 
and regional lines, where the Railway Undertaking has been allocated capacity.  
 

The delivery of Banedanmark’s traffic information is subject to Banedanmark’s access to 
the necessary data on Railway Undertaking’s traffic operations. 
 

The traffic information is submitted on Banedanmark’s visual and auditory media at 
stations of long-distance lines and regional lines as well as by mit-tog.dk (my train) on web 
and app (MitTog). 
 

In addition, Banedanmark will update Rejseplanen (the journey planner) with information 
about the actual arrival and departure times of the trains, track usage, stopping patterns, 
cancellations, and special trains for the long-distance lines. 
 

The parties shall exchange data and information to follow up on the service provided and 
the perceived quality of traffic information. 
 

Responsibility sharing related to the traffic information task is described in Appendix 5 
under the title “Traffic Information”.  
 

This provision only applies where the Railway Undertaking performs passenger transport. 
If the Railway Undertaking acts as an operator for an Applicant, the obligation to deliver 
traffic information lies with the Applicant. The Railway Undertaking can upon a mutual 
agreement between the Applicant and the Railway Undertaking, assume the obligation on 
behalf of the Applicant. 
 

2.5 Information on traffic flow – the regularity package 
Banedanmark makes the regularity package of the Railway Undertaking available to the 
Railway Undertaking every fourth working day of the month. The statements are in 
compliance with definitions as stated in the valid Executive order on infrastructure charges 
etc. for rail network. The regularity package consists of: 
 

• Regularity data   
• Status on the performance scheme is calculated according to the above-mentioned 

Executive order). 
 

 
The preconditions for the Railways Undertaking to obtain access to the regularity package 
are based the Railway Undertaking being established as a user of Banedanmark’s system:  
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Moreover, the regularity data are based on the process stated below being complied with: 

Operational reports must be prepared as stipulated in the applicable RDS guidelines. 
Details regarding collaboration and deadlines for regularity follow-up are described in the 
guidelines.  
 

The Railway Undertaking may, through an independent entity, such as an engineering 
consultancy, which is appointed and approved by both parties, conduct an assessment 
(auditing) of the procedure employed by Banedanmark in calculating the regularity. This is 
to ensure that the regularity package is prepared correctly. The Railway Undertaking bears 
the cost of such assessment.  

2.6 Use of power supply equipment  
The Railway Undertaking ensures that the pantographs comply with applicable standards 
at all times in order for the interacting pantograph/traction lines to minimize abrasion and 
operational disruptions. 
 
Banedanmark ensures that the traction current system complies with the technical 
specifications for the system while ensuring the necessary maintenance of the system.  
 

A collaboration forum has been established regarding the interaction between pantograph 
and traction line. If using electrical rolling stock, the Railway Undertaking is obliged to 
attend the collaboration forum by participation of a qualified person. 
 
The Railway Undertaking ensures that the system is operated in accordance with 
applicable guidelines, especially regarding passage of neutral sections, thus minimizing 
abrasion and operational disruptions. This implies the traction being switched off when 
passing neutral sections. 

2.7 Banedanmark’s rules and instructions 
Banedanmark’s rules and instructions are made available to the Railway Undertaking. The 
Railway Undertaking must supplement these with the Railway Undertakings own rules and 
instructions, before the necessary conditions for the Railways operations are complied 
with. 
Banedanmark’s rules and instructions will be made available in electronic format on 
Banedanmark’s website. 
 

The parties are obliged to comply with these rules and instructions. 

2.8 Data exchange  
Railway operations become even more digitalised. The need for exchange of data will 
moreover increase in line with the implementation of a new signalling system on 
Banedanmark’s infrastructure. In order to obtain mutual benefits from the ongoing 
digitalisation of Banedanmark’s infrastructure information and data must be exchanged 
between the Railway Undertakings and Banedanmark. Banedanmark expects to increase 
the requirements regarding the data which the Railway Undertakings must deliver to 
Banedanmark. Requirements for data will be specified in appendix 3 and sub-appendices 
of this (3A and 3B, etc.) 
   
If the parties for other reasons need to enter into an agreement on data exchange, the 
mutual rights and obligations are also determined in annex 3 and sub-appendices of this. 

3 Track access to service facilities and delivery of services 

3.1 Allocation 
Banedanmark allocates capacity to service facilities as defined in the European Parliament 
and Council Directive 2012/34/EU to the extent that these facilities are located on or 
adjacent to Banedanmark’s infrastructure. The allocation of the capacity follows the 
provisions of section 2, 2.1. 
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All kinds of shunting on the infrastructure managed by Banedanmark must be agreed with 
Banedanmark. This does not apply to shunting activities on intermodal terminals managed 
by another operator. 
 
3.2 Maintenance, cleaning, and de-icing/snow removal on Banedanmark’s stations and  
     areas 
Banedanmark has the superior responsibility for cleaning, maintenance, area care, and de-
icing/snow removal at Banedanmark’s stations and areas. Banedanmark can enter into 
agreements with third parties on performance of the tasks. Banedanmark has entered into 
an agreement with DSB who partly performs, partly puts out to tender and inspects the 
tasks concerned according to an agreement on a number of operational tasks at stations. 
De-icing and snow removal is carried out according to ‘winter measures’ issued by 
Banedanmark. All cleaning, land care and maintenance are carried out in compliance with 
the valid norms and agreements, including the Working Environment Act. 
 

The Railway Undertaking agrees, to the extent possible, to help limit the amount of waste 
on platforms and other Banedanmark areas as well as in the track. 
 

The parties shall agree as necessary the form of co-operation on the above mentioned in 
accordance with Annex 4. 

4 Additional services 
 
At the request of the Railway Undertaking, Banedanmark supplies extra services for the 
Railway Undertaking as defined in European Parliament and Council Directive 2012/34/EU. 

4.1 Traction current 
At the request of the Railway Undertaking, Banedanmark supplies energy to operate the 
electric traction units according to the applicable executive order on Banedanmark's supply 
of traction current. The Railway Undertaking has the right to purchase power from another 
supplier through Banedanmark's distribution network, if the Railway Undertakings 
consumption can be specified with regard to time and geography. 
 

The long-distance lines are equipped with 25 kV 50 Hz and the S-line is supplied with 1650 
V DC. 
 
The Railway Undertaking must have an independent traction contract for the operation of 
electric traction devices. 
 

4.2 Preheating of train sets, trains and locomotives, as well other electricity via external 
power supply 

On agreement with the Railway Undertaking, Banedanmark provides electricity to trains 
via facilities owned by Banedanmark. 
 

Banedanmark operates with three system voltages for this purpose: 1,500 V and 1,000 V 
(both single-phase) and 400 V three-phase. 
 
Payment is made according to section 9 of the contract.  
 

4.3 Water for preparation of trains 
On agreement, Banedanmark provides water for preparation of trains. 
 
Payment is made according to section 9 of the contract.  
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4.4 Permit for exceptional transports 
If the Railway Undertaking wishes to carry out transport that does not meet the applicable 
standards, the Railway Undertaking must apply for a permit for exceptional transports. If 
the transport is feasible, Banedanmark issues a permit. Details relating to exceptional 
transports and issuing of permits are found in the UT instructions, published by 
Banedanmark and available on Banedanmark's website. 
 

Payment is made according to section 9 of the contract.  

5 Ancillary services 
 
Mutual rights and obligations related to ancillary services are defined in the European 
Parliament and Council Directive 2012/34/EU. 

5.1 Provision of additional information including data, reports, and analyses 
Upon request, Banedanmark can provide data, reports, or analyses regarding the Railway 
Undertaking’s traffic operations. 
 
Payment is made according to section 9 of the contract.  

6 Safety and permits  

6.1. Permit and safety certificate etc. 
It is the responsibility of the Railway Undertaking to possess a valid permit to perform 
train operations and a safety certificate issued by the European Union Agency for Railways 
(ERA) or the Danish Civil Aviation and Railway Authority. 
 
Banedanmark warrants that it has the required permission and safety approval as 
Infrastructure Manager. 

6.2 Accidents and antecedents to accidents 
In case of accidents and antecedents to accidents as defined in the valid Execute  
order on reporting data for analyses in the railway sector concerning accidents and 
antecedents to accidents to the Danish Civil Aviation and Railway Authority, the 
stipulations in Banedanmark’s traffic regulations, including Safety Regulations (SR), 
Operational Rules for Long-distance lines (ORF), Operational Rules for S-trains (ORS), etc.  
shall apply. The Railway Undertaking and Banedanmark are obliged to co-operate and 
exchange data when examining accidents and antecedents to accidents. 

6.3 Reporting of information on goods 
Prior to arrival from another infrastructure, dispatch or placing of goods on Banedanmark’s 
infrastructure and/or areas the Railway Undertaking must provide Banedanmark with all 
necessary information in a format approved by Banedanmark, thus complying with RID 
1.4.3.6 and the valid Executive order on risks, Safety Regulations (SR), Safety Instructions 
(SIN) as well as Operational Rules for S-trains (ORS) and Operational Rules for Long-
distance lines (ORF). 
 

The report must include all wagons with or without dangerous goods, including, when 
applicable, future planned parking of wagons. 
 

This duty of reporting toward Banedanmark does not apply, if the placing of the dangerous 
goods takes place on intermodal terminal areas administered by another terminal operator 
by agreement with Banedanmark.  

7 Capacity restrictions 
Banedanmark will in the coming years construct new infrastructure and necessary 
upgrades while simultaneously supporting the traffic operations on the existing 
infrastructure. 
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It is in the joint interest of the railway sector that the planning of capacity restrictions is 
made as early as possible. As the national Infrastructure Manager, it is Banedanmark’s 
ambition to expedite all initiatives facilitating timely planning. Taking into account 
passengers and freight customers, the Railway Undertakings have a similar ambition. 
 
Overall, it is the joint responsibility of the railway sector which can only be complied with, 
if the planning of the necessary capacity restrictions in connection with infrastructure 
works are arranged in cooperation. This puts great demands on planning and mutual 
dialogue across the sector. 

7.1 Notification periods and procedures 
Banedanmark’s planning, coordination, and publication of capacity restrictions to be 
applied in connection with projects and other infrastructure works is performed in 
compliance with the provisions in the Commission Delegated Decision (EU) 2017/20175 of 
4 September 2017 replacing the Annex VII to Directive 2012/34/EU of the European 
Parliament and of the Council on establishing a common European railway area as well as  
Executive order no. 1245 of 10/11/2015 on allocation of railway infrastructure capacity 
(paths) etc. (with later changes). Moreover, the work on capacity restrictions complies with 
principles of a robust planning process and an attractive timetable, which takes into 
account the need for robustness and shortest possible travelling times.  
 
Banedanmark gives notice of capacity restrictions to the Railway Undertaking in the 
Network Statement and the LA letter. Reference is made to the Network Statement, 
section 4.3.2., for a survey of applicable deadlines for giving notice of capacity restrictions 
and to appendix 3.5.A and appendix 3.5.B for a survey of the capacity restrictions during 
the timetable year covered by the Network Statement and the subsequent timetable year. 
 
Final notifications of capacity restrictions will currently appear from the LA letter issued on 
a weekly basis. The notification periods appear from appendix 7. 
 

Banedanmark invites on an ongoing basis the Railway Undertaking to participate in 
meetings with regard to a cooperation between the parties. Capacity restrictions and 
timetables form part of the purpose of these meetings. The meetings i.a. comprise 
directors’ meetings, cooperation meetings, operational meetings, timetable study 
meetings, dialogue meetings and freight panel meetings. 
 
Banedanmark settles the capacity based on the possible number of paths within the 
framework of a given capacity restriction. Thereupon, a timetable is agreed by the parties, 
taking into account the rules of consultation, priority and allocation. 
 
In case of disturbances of train operations due to technical faults or accidents, etc. 
Banedanmark takes all measures necessary in order to normalise the situation. In 
emergency situations and in connection with breakdowns which make it impossible to 
apply the infrastructure Banedanmark can close allocated paths for the period during 
which the damage is repaired. In this regard reference is made to Executive order on 
allocation of railway infrastructure capacity (paths), § 24 and § 25. 
 

Any notifications or changes to submitted notifications, if any, issued after receipt of a LA 
letter and settlement of the traffic consequences, must be planned in dialogue between the 
parties. 
 

When a track possession is given notice of in due time to the Railway Undertaking 
according to valid notification rules, the Railway Undertaking does not have access to the 
paths affected by the track possession during the scheduled duration of the work, even 
though the paths have been allocated to the Railway Undertaking in connection with the 
path allocation for the timetable period concerned. 
 

Banedanmark will generally be accommodating towards potential requests from the 
Railway Undertaking that lead to implementation of capacity restrictions within the current 

https://www.retsinformation.dk/Forms/R0710.aspx?id=175108
https://www.retsinformation.dk/Forms/R0710.aspx?id=175108
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timetable. The planning will be made in close co-operation between the Railway 
Undertaking and Banedanmark, taking into account the impact on traffic operations.  
 
Banedanmark is obliged to notify such capacity restrictions requested by the Railway 
Undertaking to other Railway Undertakings affected by such capacity restrictions. The 
notification is made according to the notification time agreed with these Railway 
Undertakings. A separate agreement is made for each individual infrastructure work.  
 
The parties can make a mutual agreement on a process for the current correction, which 
does not form part of the process, regulated in the Access Contract. 
 
It is the responsibility of Banedanmark to give notice of capacity restrictions prompted by 
a third party (such as municipalities and the Road Directorate). 

8 Environment 

8.1. Environmental standards 
The parties guarantee that existing environmental legislation is always respected, and 
each party is responsible for pollution or environmental damages that can be related to the 
undertaking involved.  

8.2 Oil spillage 
In case of just emerged spillage of oil or other chemicals caused by the Railway 
Undertaking in areas of Banedanmark the Railway Undertaking must immediately, and 
without undue delay, inform the nearest control office. Thereupon the nearest control 
office involves Banedanmark’s environmental section. 
 
The railway Undertaking must by a special form for handling spillage of oil and chemicals 
on Banedanmark’s website inform where the spillage took place and about the extent 
concerned. Upon detection of the spillage the Railway Undertaking must partly stop the 
spillage, partly initiate clean-up of the oil. It is agreed between the local council concerned, 
Banedanmark and the Railway Undertaking which investigations and remedial actions will 
be necessary and feasible. Such investigations and remedial actions must be paid by the 
Railway Undertaking. 
 

8.3 Noise 
The parties must attempt to minimize noise. Environmental legislation employs two 
different definitions of noise caused by railway operations: noise from passing trains (line 
noise) and noise from other activities (terminal noise). These definitions are defined in 
guideline no. 1/1997 “Noise and vibrations from railways” and supplement to guideline no. 
1/1997 “Noise and vibrations from railways”– Environmental Protection Agency - July 
2007.  
 
In addition, noise limits for stationary places of work and general noise in connection with 
idling, etc. are defined in Instruction no. 5/1984: External noise from undertakings. 
 
Noise from temporary building and construction activities is comprised by the Executive  
order no. 844 of 23 June 2017 on Environmental activities. Typically, the municipalities 
follow up on this Executive order by individual provisions. 
 
The environmental legislation does not contain limit values for line noise from existing 
railways. Running to and from stabling tracks (to and from operations) and reversing 
tracks is covered by the regulations for line noise.  
 
Noise caused by trains in stabling tracks, including idling trains, can be covered by the 
rules regarding noise from companies and can be regulated by the local councils. 
 
Terminal noise, noise from projects and maintenance works as well as other noise from 
Railway Undertakings are comprised by the rules on noise from undertakings – both 
stationary places of work and temporary building and construction projects - and can be 
regulated by the municipality. 
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The parties are obliged to mutually involve each other in any contact with relevant 
authorities, if such contact may lead to any one of the parties or both parties being subject 
to an enforcement notice according to the Environmental Protection Act and this provision. 
 
The Railway Undertaking must, to the extent possible and reasonable, be prepared to 
contribute to Banedanmark being able to comply with the concrete instructions and 
warnings issued by the relevant authorities concerning noise reduction related to terminal 
noise, to the extent the noise is caused by the Railway Undertaking. 
 

9 Charges 

9.1 Infrastructure charges  
In order for the Railway Undertaking to use the railway infrastructure, excluding the S-
train lines, the Railway Undertaking is obliged to pay infrastructure charges to 
Banedanmark, in accordance with the valid Executive order, regarding payment for use of 
the State railway and regarding environmental subsidies for freight transportation on the 
rail network, as well as the valid Executive order on infrastructure charges etc. for the rail 
network.  
 

Banedanmark sends an invoice for infrastructure charges before the 20th of each month.  
 
Prior to issuing the invoice for infrastructure charges, Banedanmark makes documentation 
available online to each individual Railway Undertaking. This online documentation states 
the infrastructure charges to be paid by the Railway Undertaking. The documentation is 
made available for each individual Railway Undertaking monthly and comprises a 
specification of the individual settlements. 
 
The purpose of making the documentation stating the infrastructure charges to be paid  
available to each individual Railway Undertaking is to make it possible for each individual 
Railway Undertaking to review the settlements before the invoice being issued. In case the 
Railway Undertaking has comments on the documentation stating the infrastructure 
charges to be paid, the Railway Undertaking should inform Banedanmark of such 
comments within 2 days upon having had access to the online documentation stating the 
infrastructure charges to be paid. This is a prerequisite to enable Banedanmark to take 
into account the comments forwarded by the Railway Undertaking and to enable 
Banedanmark to issue the invoice before the 20th of each month. 
 

9.2 Emergency Services Banedanmark 
Charges for emergency services appear from the valid Executive order on charges for 
Banedanmark’s emergency services, training, education as well as third party projects. 
 

9.3 Additional services 
Traction current  
Electricity for traction current is supplied by Banedanmark according to a separate contract 
(traction current contract) between the Railway Undertaking and Banedanmark. Details 
regarding payment for traction current appear from the traction current contract.  
 
The above-mentioned services are carried out according to Executive order on 
Banedanmark’s supply of traction current.  
 
Pre-heating of trains, train sets and locomotives and other electricity via mains socket  
Charges are by agreement. 
 
Water for preparation of trains 
Charges are by agreement. 
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Permission for exceptional transports 
The charge is DKK 2.500 per issued transport permit. 
An invoice will be sent monthly in arrears. Invoicing address must be stated in the 
application. 

9.4 Ancillary services  
Supply of additional information  
The price for data, reports and analyses on traffic operations are to be agreed between 
Banedanmark and the Railway Undertaking in each individual case. 

9.5 Banedanmark's terms of payment 
30 days net.  

9.6 The Railway Undertaking’s invoicing address 
  

[Railway Undertaking] 

[Address] 

[Postal code] 

[Country] 

10 Insurance  
 
The Railway Undertaking is required to have legally required liability insurance.  
 
Banedanmark is covered by the State self-insurance scheme. 

11 Indemnity  

11.1 Liability 
The parties are liable according to general rules of Danish law. 

11.2 Recourse 
A party being liable to a third party shall be entitled to have recourse against the other 
party, cf. also section 52 of the Railway Act. In connection with international transports the 
rules on recourse stated in appendix E of the Convention Concerning International Carriage 
by Rail, COTIF, of 9 May 1980, as changed by the Vilnius Protocol of 3 June 1980, apply. 
 

11.3 Limitation of liability 
Damages to be paid for personal injury or damage to property are settled according to 
general rules of Danish law. However, a party cannot claim damages for operating loss, 
loss of profit or other indirect loss. 
 

11.4 Replacement transport for passenger transport in certain cases 
Notwithstanding Banedanmark not being liable according to point 11.1 and thus 
notwithstanding changes to capacity allocation not given notice of in due time being 
comprised by the exceptions stated in appendix VII, point 142,  of the Opening Directive, 
Banedanmark covers direct and reasonable costs for replacement transport. However, 
such coverage cannot exceed 5 mio. DKK per capacity change. For obtaining the said 
coverage, the following cumulative conditions must be complied with: 
 
2 Commission Delegated Decision (EU) 2017/20175 of 4 September 2017 replacing the Annex VII to Directive 2012/34 
Directive (EU) 2012/34 of the European Parliament and of the Council on establishing a single European railway area. 
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• the change of capacity allocation is on the part of Banedanmark justified by the 
possibility of exception with regard to cost ineffectiveness or with regard to 
unnecessary damage as far as the lifetime or the condition of the asset is 
concerned, as stated in in the Opening Directive, appendix VII, point 14, as 
changed by Commission Delegated Decision (EU) 2017/20175 of 4 September 
2027 
 

• the change has caused total closure of lines 
 

• the direct and reasonable costs for replacement transport are related to the period 
exceeding 72 hours as from the change of capacity allocation not given notice of in 
due time and  

 
• the replacement transport is related to passenger transport 

 
Explanatory note for point 11.4 
 
This implies that Banedanmark according to the provision in point 11.4 covers direct and 
reasonable costs for replacement transport. 
 
When the provision stated in point 11.4 is solely limited to include restrictions comprised 
by appendix VII, section 14, of the Opening Directive, with regard to i.a. the cost 
ineffectiveness and the condition of the asset, this is to be taken to mean that restrictions, 
e.g. in connection with planned and acute maintenance works, not falling within the 
requirements of giving notice in appendix VII, will not be included in the cases where 
Banedanmark pursuant to point 11.4 covers direct and reasonable costs for repalcement 
transport. 
 
Banedanmark prepares instructions for an understanding of point 11.4. Such instructions 
include a more detailed process for the handling of documentation for the coverage of 
costs for direct and reasonable costs for replacement transport. 

 

12 Breach of contract 
 
The contract can be terminated in the event of a substantial breach. 
 
If a party wishes to invoke a breach, the aggrieved party must without undue delay inform 
the other party of the breach.  
 
If the party responsible for the breach does not remedy the situation within reasonable 
time, the aggrieved party may immediately terminate the contract. 
 
An agreed penalty does not preclude the parties to claim compensation for any further 
loss. This does not apply if the function of the penalty is to replace compensation.  
 
Moreover, Danish laws on remedies for breach of contract apply.  

13 Force majeure 
 
Neither Banedanmark nor the Railway Undertaking can under this contract be deemed 
liable to the other party, to the extent that the case incurring liability is due to force 
majeure or similar circumstances. This implies extraordinary weather conditions, 
pandemics, strike/lockout and the like, being beyond the party's control and which the 
party could not have foreseen or avoided. 
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The party seeking to invoke force majeure shall without undue delay notify the other party 
of the onset and termination of the event. 
 

The parties shall seek to prevent or mitigate the event, damage or delay in accordance 
with Danish laws on the duty of mitigation. 
 

14 Performance scheme  
 
To the extent prescribed by the valid Executive Order on infrastructure charges, etc. for 
the rail network, the parties are subject to a mandatory performance scheme. The 
performance scheme is managed as described in the Executive order. 

15 Conditions for transfer 
 
The Railway Undertaking cannot without written consent by Banedanmark assign any 
rights and obligations under the contract to a third party. 
 

In cases where an agreement is made with other Railway Undertakings after the capacity 
allocation deadline has passed, the Railway Undertaking must prove that no trade or 
transfer of capacity has taken place, for example by providing a copy of an agreement. 
 

The Railway Undertaking is entitled to use subcontractors. A prerequisite is that 
subcontractors have or can obtain the necessary approvals. The Railway Undertaking is 
obliged to announce such arrangements to Banedanmark, to the extent possible before 
capacity allocation is made, and to inform to what extent other Railway Undertakings are 
used as subcontractors for the Railway Undertaking’s traffic operations. 
 

To the extent the parties apply subcontractors, the party concerned is liable for the work 
and services carried out by its subcontractors in relation to any claims by the other party, 
under the same conditions as when carrying the work themselves.  

16 Co-operation 
 

16.1 Co-operation and duty to disclose 
The parties agree, as appropriate, to attend meetings between the parties to ensure the 
necessary co-operation. 
 
To the extent that Banedanmark, for the sake of the overall co-ordination of the railway 
network, calls for meetings with the participation of several Railway Undertakings, the 
Railway Undertaking cannot insist on separate meetings with Banedanmark. 
 
The parties are obliged to notify each other without delay on matters of importance to the 
rights and obligations referred to in the contract. 
 

16.2 International co-operation  
As part of the international co-operation Banedanmark, regardless of section 16.3, 
provides information to RailNet Europe (RNE).  
 

16.3 Confidentiality 
The parties and their employees are obliged to maintain the confidentiality of any 
knowledge and information which may come into their possession, regarding the other 
party’s commercial and technical relations and expertise, clients, collaboration partners, 
sub-contractors, if the information is of considerable financial importance to the party, cf. 
the valid national Public Service Law. 
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This confidentiality between the parties continues after the termination of the contract, 
whatever the cause.  
 

Notwithstanding the above-mentioned, a party is entitled to disclose confidential 
information, if, and to the extent that: 
 

• the information is required according to legislation (e.g. the valid law on 
freedom of access to environmental information) or according to a decision 
made by a court or a public authority, including the Ministry of Transport, 
the Danish Civil Aviation and Railway Authority, and the Danish 
competition authorities or EU authorities 

• the parties deem necessary and appropriate that the party passes the 
information to its advisers, provided a) that the advisors are or will be 
subject to a similar confidentiality obligation and b) the party only passes 
information necessary for the sub-contractor being able to perform the 
task(s) concerned 

• the information is publicly available or rightfully received by third parties 
• the information is made anonymous and used for general sector statistics, 

annual reports or similar. 
 

Any disclosure of information in addition to those listed above requires prior written 
consent from the non-disclosing party. 

16.4 Access 
The parties shall encourage mutual access to equipment, facilities, etc. whenever required 
for the performance of the parties' activities. This access is subject to compliance with 
applicable regulations. 

17 Disputes 
 
This contract must be understood with reference to Danish laws.  
 

Any dispute between the parties must be resolved amicably. If a reasonable solution 
cannot be obtained, the case can be brought before the Danish courts. 
 
 

18 Entry into force and termination 
 
 
The contract shall enter into force on 15 December 2024 and will expire without notice on 
13 December 2025.  
 
The contract is valid for the timetable period TT25. 
 
Two copies of the contract are signed by the parties, each having received a copy. 
 

Banedanmark:  The Railway Undertaking: 
Date  Date 
   

Kenneth Juul Andersen  Name 
Section Manager  Title 
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Appendix 1 – Conditions concerning infrastructure and rolling stock (tracks and 
wheels)  
 

1. Tracks and wheels 

1.1 Banedanmark’s obligations 

Track quality 
The track is to be maintained according to applicable railway norms and other norms/rules. 
As to the overall quality of the track, the requirements laid down in railway norm 
Banenorm BN1-38 must be complied with concerning a standard deviation in both height 
and longitudinal direction and number of point errors of class 4. 

The condition is settled once a year based on the requirements in Banenorm BN1-38. A 
report in this regard can be sent to the Railway Undertaking in the second quarter of the 
year, if requested. 

Canting of the rail 1:40 
Canting of the rail on Banedanmark’s railway network must in connection with new 
construction, renewal and maintenance be grinded to reach a canting of the rail of 1:40 on 
top the rail (TOR) as stated in Banenorm BN2-47. 

Physical condition of the track 
Questions concerning the physical conditions of the track in connection with requests for 
changes in the permitted speed and/or the speed’s effect on environment and comfort can 
be directed to Banedanmark. Banedanmark will ensure that contact is directed to the 
correct section in Banedanmark for handling such request.  

Monitoring of wheel and axle load 
On selected lines Banedanmark has installed ALC systems for monitoring wheel and axle 
load of the rolling stock as stated in Banenorm BN2-205. Too extensive wheel and axe load 
can fatigue the components of the track and of the rolling stock. In worst case this can 
result in damage to the track. In such cases the ALC systems submit alarm, whereupon 
Banedanmark takes contact to the Railway Undertaking regarding further measures as 
stated the traffic information related to Banenorm BN2-205 and 

1.2 The Railway Undertaking’s obligations 

The rolling stock of the Railway Undertaking must comply with the requirements described 
in the valid Executive order on vehicles’ technical compatibility with the rail network. 

Standard of maintenance of rolling stock (dynamic stress of the track) 
The rolling stock of the Railway Undertaking must at any time be maintained according to 
international standards, the requirements laid down in the valid Executive order on 
vehicles’ technical compatibility with the rail network, as well as the supplier’s 
maintenance instructions. However, to the extent necessary, it must be taken into 
consideration that standards and rules have been subject to a development since several 
of the Railway Undertaking’s vehicles were put into service. Therefore, the vehicles cannot 
necessarily comply with these rules and standards (e.g., changed requirements for track 
forces, etc.) 

The Railway Undertaking is obliged to make relevant sections of standards for rolling stock 
and maintenance instructions available to Banedanmark upon request.  

Wheel profiles 
The rolling stock of the Railway Undertaking should apply wheel profiles adjusted to a 
canting of the rail of 1:40. The wheel profiles must comply with the requirements laid 
down in EN13715, to the extent required by law. 
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Maintenance of wheels 
The rolling stock of the Railway Undertaking must as a minimum comply with requirements 
laid down in EN15313. The Railway Undertaking is in accordance with Banenorm BN2-205 
obliged to monitor the condition regarding wheel flats and to perform remedy of such as 
soon as these are disclosed. The requirements laid down in Banenorm BN2-205 are put 
into practice in traffic information” Hjul- og aksellast detektorer. Håndtering af alarmer” 
(Wheel and axle load detectors. Handling of alarms”). More extensive wheel flats, ovality 
or other kinds of out-of-round wheels are reported to Banedanmark immediately. 
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Appendix 2 – Issues regarding infrastructure and rolling stock (train 
control and train radio) 
 
1. Train control -ATC 

 
1.1  ATC software 
Normally, Banedanmark pays for development and approval of new ATC software. 
However, in special situations where the Railway Undertaking has explicitly expressed a 
wish for extensive changes, Banedanmark can require such costs to be covered by the 
Railway Undertaking in whole or in part. Such a requirement must be presented by 
Banedanmark before implementation of the development project. 
 
In connection with monitored trial operation of new ATC software, the Railway Undertaking 
will participate free of charge in such trial operation with rolling stock and staff (i.a. for 
output of data from log systems). 
 
1.2 ATC mobile 
The Railway Undertaking must guarantee that the mobile ATC systems are mounted in the 
trains and are updated with applicable software. In connection with the implementation of 
new ATC software, Banedanmark makes 2 sets of the approved version available free of 
charge to the Railway Undertaking. Based on these EPROM, the Railway Undertaking 
performs programming of the remaining number of EPROMS for the vehicles of the Railway 
Undertaking. The Railway Undertaking itself installs the software and covers all costs 
related to the purchase and installation of this software in the rolling stock belonging to 
the Railway Undertaking. Banedanmark gives notice of changes of the applicable software 
for mobile ATC systems not later than 6 months prior to the change entering into force. 
 
By applying rolling stock equipped with mobile ATC, the Railway Undertaking is obliged to 
retain a safety organisation with an administrator of vehicles equipped with ATC. The 
safety organisation must be approved by the Danish Civil Aviation and Railway Authority. 
The vehicle administrator has the superior responsibility regarding retaining a reasonable 
maintenance level for the mobile ATC systems of the Railway Undertaking in compliance 
with the safety approval for ATC. The vehicle administrator must participate in 
Banedanmark’s forum of ATC operational experience. 
 
Banedanmark is entitled to require the Railway Undertaking to make changes in the 
composition of components, the version of components or installation principles concerning 
ATC, when such changes are required due to conditions related to safety or interoperability 
based on requirements laid down in applicable legislation at the time concerned. In such 
cases, the Railway Undertaking must at its own expense procure the components and 
perform the installation of these as well as the activities related hereto in cooperation with 
Banedanmark within a reasonable time limit. This time limit is settled by Banedanmark as 
agreed with the Railway Undertaking. 
 
In cases where the Railway Undertaking needs to perform a special adjustment of the 
interface between the vehicle and the ATC equipment, it lies with the Railway Undertaking 
to cover the costs and perform a project either resulting in a vehicle-related adjustment or 
a presentation to Banedanmark of a wish for a software adjustment of the ATC equipment. 
Moreover, the Railway Undertaking is obliged to cover all costs regarding upgrade and 
implementation. 
 
1.3 ATC - fixed installations 
Banedanmark is system administrator of ATC and ensures that the system is correctly 
coded according to the ATC requirements specification and the project provisions. 
Banedanmark retains a forum of operational experience with participants from 
Banedanmark’s maintenance organisation and operational organisation as well as the 
Railway Undertakings operating ATC. The group of ATC operational experience arranges 
approx. 3 meetings per year. At these meetings operational experience and fault patterns 
are treated. 
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1.4 Internal quality assurance 
Banedanmark currently follows up on the operational stability of fixed installations. Faults 
are remedied so that recurring incidents are avoided to the greatest extent possible. The 
Railway Undertaking currently follows up on the operational stability of the mobile 
systems. Faults are remedied so that recurring incidents and switching off of ATC are 
avoided to the greatest extent possible. 
 
At the next meeting of operational experience Banedanmark and the Railway Undertaking 
explain recurring incidents occurred since the recent meeting. 
 

  2.   ERTMS and CBTC signalling systems 
 

2.1 New train control systems  
As a consequence of Banedanmark’s Signalling Programme, it will be necessary to equip 
the Railway Undertaking’s rolling stock operated on the long-distance lines with ETCS and 
the Railway Undertaking’s rolling stock operated on the S-train lines with CBTC or ICI. The 
Railway Undertakings must replace mobile ATC systems by ETCS systems with Danish 
STM. 
 
Banedanmark owns and lends ETCS-DK, STM-DK and CBTC equipment to Railway 
Undertakings which perform passenger transport based on an agreement with the State 
and the regions. In connection with the Railway Undertakings’ purchase of new rolling 
stock, the Railway Undertaking itself must pay for new ETCS, STM, ICI and CBTC 
equipment for the rolling stock. More detailed conditions related to the loan of the 
equipment and the cooperation between Banedanmark and the abovementioned Railway 
Undertakings are regulated between the parties in a cooperation agreement on the 
implementation of the Signalling Programme and in loan agreements. The responsibility for 
system administration of the onboard equipment purchased through Banedanmark’s 
supplier contracts concerning ETCS, STM, ICI and CBTC lies with Banedanmark. 
 
As for ETCS onboard equipment, including software updates, compatibility challenges and 
handling of faults, which is not purchased based on Banedanmark’s Onboard-Contract, the 
responsibility for system administration of the onboard equipment lies with the Railway 
Undertaking. The Danish Civil Aviation and Railway Authority states requirements 
regarding documents attesting that the ETCS onboard equipment is integrated correctly 
with the ETCS infrastructure. In this connection Banedanmark – on conditions to be agreed 
more in detail - offers to assist the Railway Undertaking by testing the new types of 
onboard equipment in Banedanmark’s ”Digital test Centre” in accordance with the 
requirements on ETCS System Compatibility test from valid TSI CCS. 
 
2.2 CBTC-software                                                                                                                                    
Banedanmark pays for development and approval of new CBTC software to be applied for 
rolling stock operated for traffic based on public service obligation (PSO). However, in 
special situations where the Railway Undertaking has explicitly expressed a wish for 
extensive changes, Banedanmark can require such costs to be covered by the Railway 
Undertaking in whole or in part. Such a requirement must be presented by Banedanmark 
before implementation of the development project. 
 
2.3 ETCS/STM/ICI/CBTC mobile 
The Railway Undertaking must guarantee that the mobile ETCS/STM/ICI/CBTC systems are 
mounted in the trains and are updated by applicable software.  
 
In connection with the implementation of new ETCS/STM/ICI/CBTC software in equipment 
lent from Banedanmark, Banedanmark makes the approved version available free of 
charge to the Railway Undertaking. The Railway Undertaking covers all costs related to the 
installation of this software in the rolling stock belonging to the Railway Undertaking.  
However, the practical installation will be performed by Banedanmark’s supplier in 
compliance with Banedanmark’s supply contract on CBTC equipment on the S-train lines 
and ETCS/STM equipment on the long-distance lines. The Railway Undertaking shall pay 
for the work performed by the supplier in this regard. The time of installation is settled by 
Banedanmark after coordination with the supplier and the Railway Undertaking. 
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In connection with compatibility test and trial operation of any new ERTMS/STM/ICI/CBTC 
software, the Railway Undertaking will participate free of charge in this trial operation by 
rolling stock and staff (i.a. for output of data from log systems). 
 
By applying rolling stock equipped with mobile ETCS/STM/ICI/CBTC, the Railway 
Undertaking is obliged to sustain a safety organisation which must be approved by the 
Danish Civil Aviation and Railway Authority.  
 
Banedanmark is entitled to require the Railway Undertaking to make changes in the 
composition of components, the version of components or installation principles concerning 
CBTC, when such changes are required due to conditions related to safety or technical 
compatibility based on requirements laid down in applicable legislation at the time 
concerned. In such cases, the Railway Undertaking must at its own expense procure the 
components and perform the installation of these as well as the activities related hereto in 
cooperation with Banedanmark within a reasonable time limit. This time limit is settled by 
Banedanmark as agreed through dialogue with the Railway Undertaking. 
 
In cases where the Railway Undertaking needs to perform a special adjustment of the 
interface between the vehicle and the CBTC equipment, it lies with the Railway 
Undertaking to cover the costs and perform a project either resulting in a vehicle-related 
adjustment or a presentation to Banedanmark of a wish for a software adjustment of the 
CBTC equipment. Moreover, the Railway Undertaking is obliged to cover all costs regarding 
upgrade and implementation. 
 
2.3.1 Internal quality assurance 
The Railway Undertaking follows currently up on the operational stability of the mobile 
ETCS/STM/CBTC/ICI train control systems being purchased based on Banedanmark’s 
Onboard-Contract. Faults are remedied, and recurring incidents are avoided to the 
greatest extent possible. The Railway Undertaking reports recurring incidents to 
Banedanmark. Banedanmark helps correcting these incidents in co-operation with the 
supplier. The Railway Undertaking follows currently up on the operational stability of 
mobile ETCS train control systems not being purchased based on Banedanmark’s Onboard-
Contract. Faults and challenge regarding compatibility are remedied. Thus, recurring 
incidents and switching off of ETCS are avoided to the greatest extent possible. 
 
Upon request by Banedanmark or the Railway Undertaking operating ETCS a forum of 
operational experience with ETCS can be established. Such a forum can consist of 
participants from Banedanmark’s maintenance organisation and operational organisation 
as well as the Railway Undertakings operating ETCS. In such a forum operational 
experience and fault patterns are treated. Banedanmark will be in charge of retaining the 
operational forum, if such is established. 
 
2.4 IT safety in ERTMS/ETCS 
Banedanmark is administrator of an ERTMS ”Online Key Management System” which 
ensures that the ETCS onboard equipment being purchased based on Banedanmark’s 
Onboard-Contract with Alstom will be equipped with valid encryption keys to protect the 
ERTMS system’s data communication from threats to IT safety. The Railway Undertaking 
must apply this system in compliance with Banedanmark’s instructions. The Railway 
Undertaking must ensure that the rolling stock is equipped with valid encryption keys, and 
if the Railway Undertaking applies leased rolling stock, the Railway Undertaking must 
ensure that this is implemented by the lessor.  Banedanmark’s ERTMS ”Online Key 
Management System” is basically only established with direct connection for ETCS onboard 
equipment being purchased based on Banedanmark’s Onboard-Contract with Alstom. If the 
Railway Undertaking itself purchases new types of onboard equipment which are not 
connected directly to Banedanmark’s KMS domain, the Railway Undertaking must establish 
its own KMS domain and make an agreement with Banedanmark regarding connecting this 
domain to Banedanmark’s KMS domain. Banedanmark can offer to issue encryption keys 
and deliver these offline to new onboard equipment, not supporting online KMS. However, 
Banedanmark points out that Banedanmark’s KMS domain is managed subject to an online 
distribution of encryption keys. In case of increased threats to IT safety it will be possible 
to replace the encryption keys without notice. It lies solely with the Railway Undertaking to 
ensure that encryption keys which are delivered offline are replaced in order to be able to 
sustain operations. Banedanmark will deliver updated keys according to further agreement 
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in this regard. However, Banedanmark cannot be made responsible for breakdowns of 
operations as a consequence of the Railway Undertaking having not updated the 
encryption keys in the rolling stock. 
 
2.5 ERTMS/STM/CBTC fixed installations 
Banedanmark is responsible for the systems ERTMS and CBTC infrastructure and ensures 
that this is correctly coded according to the functional requirements of the systems. This 
implies technical specifications for interoperability and CBTC requirements specifications as 
well as respective project provisions.  
 
Upon request by Banedanmark or the Railway Undertakings operating ETCS, a forum of 
operational experience can be established. Such a forum can consist of participants from 
Banedanmark’s maintenance organisation and operational organisation as well as the 
Railway Undertakings operating ERTMS/STM/ICI/CBTC. In such a forum operational 
experience and fault patterns are treated. Banedanmark will be in charge of retaining the 
operational forum, if such is established. 
 
2.5.1 Internal quality assurance 
Banedanmark currently follows up on the operational stability of fixed installations. Faults 
are remedied so that recurring incidents are avoided to the greatest extent possible. The 
Railway Undertaking currently follows up on the operational stability of the mobile 
systems. Faults are remedied so that recurring incidents and switching off of 
ERTMS/STM/ICI/CBTC are avoided to the greatest extent possible. 
 
At the next meeting of operational experience Banedanmark and the Railway Undertaking 
explain recurring incidents concerning ERTMS/STM/ICI/CBTC occurred since the recent 
meeting. 
 
2.6 Others 
On Banedanmark’s ATC and ATC train stop lines minimum requirements are made for 
braking percentage. Through such requirements it must be avoided that the engine drivers 
experience impact when operating the train. Example: For ATC equipped lines, all danger 
points (e.g. level crossings) are announced at minimum projection distance. This 
restrictive deacceleration towards the danger point is accommodated by laying out update 
balises in the traffic impact zone. These update balises will be able to eliminate 
deceleration towards the danger point. For these lines a type train which rates the traffic 
impact zone has been chosen. In situations where one of the Railway Undertaking’s trains 
does not comply with the rating braking capacity of the type train, an impact will be 
experienced. 
 
On lines equipped with ATC train stop the balises are projected and arranged for a type 
train with a braking percentage of 120 %. In trains with lower braking percentage, impact 
caused by the ATC train stop system can be experienced. 
 
To find and correct the fault of infrastructure the Railway Undertaking shall upon request 
be obliged to perform an output of the recordings from the data logging unit, requested by 
Banedanmark, and to forward these recordings free of charge to Banedanmark. 
 
The Railway Undertaking reports all observed ATC/ICI/CBTC/STM/ETCS fault incidents to 
Banedanmark by stating: 
 
• ATC/ICI/CBTC/STM/ETCS fault code/fault description 
• Time and place, including – as far as possible - signal number or other unique 

identification 
• Consequence of the fault 
• Vehicle number 
 
3. Train radio 
Banedanmark’s total costs in connection with the Railway Undertaking’s wish for obtaining 
an approval of new types of train radios (versions), are to be covered by the Railway 
Undertaking, regardless of whether the train radio is approved or not.  
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If Banedanmark due to external conditions, as e.g. new technology, expiry of maintenance 
guarantees or legislative changes, requires an update of the Railway Undertaking’s existing 
train radios by new software or hardware, such costs are to be covered by the Railway 
Undertaking. If, on the contrary, Banedanmark of its own motion requires an update of the 
Railway Undertaking’s existing train radios by new software or hardware, such costs are to 
be covered by Banedanmark. 
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Appendix 3 – Exchange of data 
 
1. In general 

 
This appendix settles the conditions for the exchange of data. This includes the data which 
the Railway Undertaking must and should respectively deliver to Banedanmark. The 
commencement of the delivery of data must take place not later than at the end of the 
timetable year 2025. 
 
Some data is delivered by both Passenger Railway Undertakings and Freight Railway 
Undertakings, while other data is solely delivered by either Passenger Railway 
Undertakings or Freight Railway Undertakings. 
 
Frequency and the technical method for the delivery, etc. of all data appear from the 
separate dynamic document which on an ongoing basis can be adjusted during the 
contract period in consultation with the Railway Undertakings. 
 
Some data is static information which change rarely. Therefore, such data is only stated 
once and is subsequently updated currently in connection with changes. Moreover, all 
information is confirmed once a year in connection with the conclusion af a new standard 
access contract. Other data is delivered digitally to Banedanmark in real time. 
 
2. Data for the Railway Undertaking: 
 
The Railway Undertaking must deliver the following data (both Passenger Railway 
Undertakings and Freight Railway Undertakings): 
 

1 Name of the Railway Undertaking 
Name of the Railway Undertaking registered on the safety certificate 
 
2 Name of the Railway Undertaking – Short version 
Official short version of name of the Railway Undertaking. Assigned by UIC 
(the International Railway Union) accompanied by RICS identification 
number of the Railway Undertaking (Company Code). 
 
3 RICS Identification number of the Railway Undertaking 
Number which is assigned by UIC to each Railway Undertaking accompanied 
by the short version of the name of the Railway Undertaking. 
 

Moreover, the Railway Undertaking must deliver the following data (both for Passenger 
Railway Undertakings and Freight Railway Undertakings) at functional level in order to 
send train notifications and exchange of timetables: 
 
 4 List of contacts: 

a) Name of section  
b) Phone number 
c) E-mail address 

Moreover, the Railway Undertaking should deliver the following data (both Passenger 
Railway Undertakings and Freight Railway Undertakings): 
 
At individual level, if a handheld terminal is handed out or needed: 
 
 

4 List of contacts: 
d) User name  
e) Function (e.g. marshalling manager, possession manager) 
f) Phone number 
g) E-mail address 
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The Railway undertaking must ensure that the information stated under point 4 is always 
updated with regard to Banedanmark, taking into account train operations and applicable 
cyber security standards. 
 
The Railway Undertaking (both Passenger Railway Undertakings and Freight Railway 
Undertakings) must also deliver data as stated below for each type of rolling stock. As for 
the Freight Railway Undertakings the requirement only applies for each type of rolling 
stock equipped with tractive effort. A type is defined as rolling stock which cannot be split 
without having to visit the workshop: 
 

5 Static properties for each type of rolling stock (both Passenger Railway 
Undertakings and Freight Railway Undertakings): 

a) Type name short (e.g. MF, EB, IC3, etc.) 
b) Description (if relevant) 
c) ETCS Class Passenger/Freight (only for traction units and driving 

trailers)  
d) Length above coupling 
e) Net weight 
f) Max load 
g) Brake weights  
h) Max permitted speed in Denmark (km/h) 
i) Drive (diesel, electricity, battery) (only for traction units) 
j) Type of traction current (strength of current) (only for traction units) 
k) Number of axles 
l) Axle load in percentage of total weight 
m) Max comfort/secured acceleration for m/s2  

n) Max comfort/secured deceleration for m/s2  

o) ETCS version (only for traction units and driving trailers) 
p) Train control system (ATC, Indusi, SE, ERTMS, CBTC, None (only for 

traction units and driving trailers) 
q) GSM-R Voice (Yes/No) (only for traction units and driving trailers)  
r) Tractive effort kW (only traction units) 
s) Traction curve, if available (only traction units) 

In addition, Passenger Railway Undertakings must deliver the following data for each type: 
t) Length from the front to the first passenger door 
u) Length from the rear to the last passenger door 
v) Number of doors on each side of the vehicle 
w) Number of passengers per second per door – (estimated max 

passage) 

In addition, Passenger Railway Undertakings should deliver the following data for each 
type: 

x) From door closure until movement for seconds 
y) From stop until door opening for seconds 
z) Possibility of delivering real time status for each door (Yes/No) 

 
If the Railway Undertaking is in possession of data, the Railway Undertaking must also 
deliver the following data (both Passenger Railway Undertakings and Freight Railway 
Undertakings): 
 
 

6 Real time data for each running 48 hours prior to operations, 8 hours prior 
to operations, and subsequently in connection with changes:  

a) Order of priority for coaches – for trains longer than 100 m 
b) Previous running and next running (turn round, combining, splitting, 

new running) - for trains longer than 100 m, departing from or 
arriving in Denmark 
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Attention is drawn to the fact that the delivery of this data (point 6 a and b) will be 
mandatory as from the timetable year 2026 for both Passenger Railway Undertakings and 
Freight Railway Undertalings for trains longer than 100 m). 
 
In addition, Passenger Railway Undertakings should deliver the following real time data for 
each running 48 hours prior to operations, 8 hours prior to operations, and subsequently in 
connection with changes. If the Railway Undertaking is in possession of data (from the 
timetable year 2027 the delivery of the data as stated below is expected to be mandatory 
for Passenger Railway Undertakings): 

c) Closed doors 
d) Number of seats 
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Appendix 4 –Quality of Banedanmark’s areas and facilities 
 

1. In general 
Banedanmark has the superior responsibility for cleaning, maintenance and snow removal 
on Banedanmark’s areas according to valid Executive order on Banedanmark’s duties and 
powers. Banedanmark can enter into agreements with third parties on the performance of 
the tasks. Banedanmark has entered into an agreement with DSB on delivery of the tasks 
according to an agreement on the performance of a range of tasks at stations as per 1st 
October 2021. DSB puts out to tender and performs inspection of the task. Below the 
mutual guidelines between Banedanmark and the Railway Undertaking regarding quality of 
cleaning, maintenance as well as snow removal (hereinafter referred to as cleaning and 
maintenance) of the areas within the responsibility of Banedanmark are stated. 
 
2. Responsibility 
 
2. 1. Joint responsibility 
 
2.1.1 Review of needs for cleaning and snow removal at stations 
The parties settle a dialogue forum in which they will cooperate regarding cleaning and 
snow removal at stations in order to ensure an optimum extent of quality for the 
customers in areas within the responsibility of Banedanmark. 
 
2.1.2. Review of needs for maintenance of non-passenger related areas 
Banedanmark and the Railway Undertakings perform a joint review of Banedanmark’s 
depots, shunting areas and other areas applied by the Railway Undertaking. The review is 
made once a year, not later than in the second quarter of the year. Banedanmark will 
invite to such review. It is agreed between the parties at which stations the review of 
shunting areas and other non-passenger related areas is to be performed. 
 
Before the review the Railway Undertaking records wishes, faults and defects already 
known in an electronic portal for reporting (EPI). Thus, the Railway Undertakings will be 
able to follow the status of the individual proceedings. Wishes, faults and defects, which 
are disclosed in connection with the review, are to be stated in a review report.  

The report is forwarded to the relevant operational expert areas of Banedanmark. These 
expert areas will, based on comments and documentation, reject or announce the need to 
be prioritised. Responses stating measures to be taken regarding the announcement are to 
be stated EPI. Faults and defects occurred in the meantime will be announced currently for 
expert visitation through EPI. 
 
2.2.  Banedanmark’s responsibility 
Banedanmark must ensure that all safety regulations and relevant legislation, including the 
legislation on working environment, can be complied with in connection with cleaning, 
maintenance, and snow removal in all areas within the responsibility of Banedanmark. 
Banedanmark can enter and has entered into an agreement with a third party – in this 
case DSB – on the performance of these tasks. 
 
Banedanmark bears the costs for traffic regulating fencing, as required. This implies all 
areas within the responsibility of Banedanmark, cf. Banedanmark’s fencing policy. 
 
2.2.1 Dangerous goods  
According to RID 1.10.1.13 Banedanmark is obliged to take measures necessary to 
minimise theft or misuse of dangerous goods in the areas managed by Banedanmark and 
applied for temporary storage in connection with the transport of dangerous goods. 
 
2.3. The Railway Undertakings’ responsibility 
The Railway Undertaking must keep clean the areas of Banedanmark applied in connection 
with preparation, servicing and stabling of trains. 
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If the Railway Undertaking considers that fencing in connection with shunting and 
reloading activities to be performed by the Railway Undertaking is needed, the Railway 
Undertaking can on its own account and by an agreement with Banedanmark mount 
fencing, except from the areas covered by item 2.2.1. 
 
3. Quality requirements for maintenance of Banedanmark’s areas 
Maintenance is performed within the budget frames of Banedanmark.  
 
Priority and planning are made in a cooperation between the parties. In case of 
discrepancies between the parties and in relation to the said cooperation regarding 
cooperation on priority and planning, the financial management powers always lie with 
Banedanmark. 
 
In case Banedanmark deems that there will be a risk of personal injury, the problem will 
be handled as soon as possible, by remedy of the faults of by fencing off the areas. 
 
In case the parties perform project or modernisation work on each other’s areas, the 
obligation to perform subsequent reestablishment lies with the part performing the task. 
 
If one of the parties might be subject to a reinforcement notice according to the Working 
Environment Act, the parties accept that the reinforcement notice to the greatest extent 
possible is addressed to both parties, to the extent the reinforcement notice is due to 
circumstances which are beyond the control of the addressee. 
 
3.1. Quality requirements 
Banedanmark is obliged to ensure that the agreed quality requirements based on norms 
and other regulatory provisions are complied with. This can be ensured by a third party’s 
obligation to perform the tasks. Banedanmark ensures that work and traffic within the area 
can take place in an adequate and safe manner. This can be ensured by a third party’s 
obligation to perform the tasks.  
 
4. Cooperation 
The cooperation between Banedanmark and the Railway Undertaking takes place in 
several meeting fora and by way of an ongoing dialogue between the contact persons 
appointed by the parties. The meeting fora are settled between the parties, and frequency 
and form of meetings are agreed separately with each individual Railway Undertaking. 
 
5. EPI (Electronic Portal for Reporting) 
Safety-related incidents are to be reported to Banedanmark in compliance with the Safety 
Regulations (SR) § 90 and ORF (Safety Regulation’s Operational Rules). 
 
Reporting of non-safety-related faults and defects in Banedanmark’s areas must be made 
by applying the EPI-site. If the Railway Undertaking has no access to the SharePoint site, 
or if access is to be provided to new employees, contact must be directed to EPI@bane.dk 
by stating name and e-mail address of the employee to whom access is to be provided. 
Thereupon, the employee concerned will be established as a user of the system. 
 
Interruptions of operations are reported through RDS. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:EPI@bane.dk
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Appendix 5 – Traffic information 
 
In general 
According to valid Executive order no. 1276 of 20/11/2015 on Banedanmark’s duties and 
powers (with later changes), Banedanmark delivers traffic information to the Railway 
Undertaking’s and Banedanmark’s joint customers at the stations for the long-distance and 
regional lines, operated by the Railway Undertaking. The mutual guidelines between 
Banedanmark and the Railway Undertaking regarding the traffic information tasks for the 
joint customers are stated below.  
 
2. Responsibility sharing  
Banedanmark is responsible for and in charge of traffic information: 

• about the actual situation of operations at all stations for long-distance and 
regional lines in Denmark 

• on displays and through loudspeakers at the stations, cf. the “Service standard for 
Traffic information” 

• about departure times of the trains and track utilisation by Rejseplanen (Journey 
Planner) as well as special trains, cancelled trains, and actual stopping pattern up 
to 24 hours ahead 

• on digital departure displays at Mit-tog.dk and in the app MitTog, including service 
for blind and visually impaired passengers  

 
The Railway Undertaking is responsible for and in charge of traffic information: 

• in trains 
• on own displays 
• printed information posters 
• signs and markings of platform sections 
• in Rejseplanen (Journey Planner) by plan basis and any text messages 
• own apps and websites 
 

3. Exchange of data 
If the Railway Undertaking’s operations comply with one or more of the conditions stated 
below: 
 

− Involves train numbers in connection with ticket sales 
− Variation in the application of rolling stock, i.e. type, number of train sets and 

the length of these 
− Involves combining or splitting of trains, also outside Banedanmark’s 

infrastructure (where destinations vary across train types/coaches) 
 
In case the Railway Undertaking  – as far as long trains (total length 100+ m) are 
concerned – must deliver data to Banedanmark concerning the planned train formation 
and updates in real time (to be used for coach numbers on displays, destination for the 
individual coaches of trains to be separated, correct description of placing of the train at 
the platform in order for the passengers to be able to locate at the correct place of the 
platform as well as for the purpose of performing effective operations). 
 
If the Railway Undertaking’s operations involve one or more foreign destinations, the 
Railway Undertaking must deliver data for planned and actual stopping pattern and 
destination outside Denmark in real time as far as long trains (total length 100+ m) are 
concerned. 
 
 
3.1 Further exchange of data 
Moreover, the Railway Undertaking must, to the extent available, deliver data to 
Banedanmark regarding:  

• position of the trains in real time 
• timetables for replacement transport (replacement busses) 
• data for rolling stock in real time on e.g. locked coaches, services onboard the 

train, bicycles, and children’s guide  
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Banedanmark and the Railway Undertaking are responsible for own traffic information 
media at stations being available to the customers in the best possible way. Such 
responsibility also comprises that said traffic information media are updated and are 
subject to a sufficient level of maintenance. 
 
4. Expectations for the future standard access contracts  
In the future, traffic information will be even more digitalised. Already today, 
Banedanmark receives and provides more of the above information based on supplies from 
Railway Undertakings. For the future timetable periods, Banedanmark expects to require 
further exchange of data, including data for train lengths shorter than 100 m. 
 
4.1 Further expectations 
In addition, Banedanmark evaluates the future possibilities of handling information from 
the Railway Undertakings regarding e.g.: 
 

• Real time for replacement busses 
• Text messages 
• Seats and capacity 

 
5. Faults and customer inquiries 
The Railway Undertaking and Banedanmark are mutually obliged to report on faults 
experienced regarding traffic information. Fault reporting must as a minimum contain: 

• time and place 
• description of fault (expected/actual traffic information) 
• the media in which a fault was experienced (display, journey planner, etc.) 
• train number  
• photo documentation (if available) 

 

Acute faults in Banedanmark’s media must be sent to Banedanmark’s operations centre 
(DCDK) by mail dcdkti@bane.dk 

Passengers’ inquiries on traffic information (questions, faults, defects, and proposals) can 
be directed to the Railway Undertaking’s customer centre as well as to Banedanmark 
Traffic information by mail trafikinformation@bane.dk 

For reply to inquiries from passengers the Railway Undertaking can obtain assistance and 
facts on the traffic information from Banedanmark through trafikinformation@bane.dk 

Inquiries regarding punctuality are replied to by the Railway Undertakings.  

6. Cooperation 
The cooperation between Banedanmark and the Railway Undertaking takes place on an 
ongoing basis by way of established structures and contacts. The cooperation is adjusted 
as required. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:dcdkti@bane.dk
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Appendix 6 – Emergency Services Banedanmark 
 

1. In general  
Banedanmark delivers emergency services as described in this appendix and in accordance 
with the valid Executive order on charges for Banedanmark’s emergency services, training, 
education as well as third party projects. 

2. responsibility  
Banedanmark’s safety certificate as the infrastructure manager and Banedanmark’s safety 
management system are applied in cases where Emergency Services Banedanmark are 
operated. 

2.1 Banedanmark’s obligations 
Banedanmark is responsible for: 

• To deliver emergency services to the Railway Undertaking in compliance with all 
valid regulations and guidelines. 

• To apply employees of the emergency services with the necessary training and 
experience in handling rolling stock which has been involved in an accident, has 
been exposed to damage and/or cannot operate under its own power. 

• The employees of the emergency services maintain the competences regarding 
railway safety and any competences concerning rolling stock safety by 
supplementing training for the maintaining these competences according to the 
rules of Banedanmark.  

• The documentation for training being registered by Banedanmark. 

• To perform internal inspection with Emergency Services Banedanmark, including 
compliance with training requirements, and forward a copy of internal and external 
inspection reports not later than 5 working days as from the report being issued or 
received by Banedanmark. 

• Upon a written request from the Railway Undertaking to forward a copy of 
Emergency Services Banedanmark’s call reports as quickly as possible, however, 
not later than 5 working days as from the request being forwarded. 

• To sustain emergency services 24 hours every day of the year on at least two 
emergency sites with necessary personnel and equipment. The initiation time of 
the emergency services must be one (1) hour as from a call being received. 

• Upon request to make documentation for the training of the team leaders of 
Emergency Services Banedanmark available to the Railway Undertaking. 

• All services must, to the extent possible, be documented by photos of the place of 
incident and of the damaged rolling stock, where the class number/coach 
number/vehicle number being visible. 
Moreover, Banedanmark is obliged to deliver such proof or adequate 
documentation to the Railway Undertaking or the insurance company of the 
Railway Undertaking upon request of the Railway Undertaking to be applied for any 
subsequent insurance case. 

 

In case the Railway Undertakings wish the Emergency Services Banedanmark to act as 
conditional rolling stock class expert, the conditions in this regard will be settled in a 
separate appendix. 
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2.2 The Railway Undertaking’s obligations 
The Railway Undertaking is responsible for: 

• Providing the employees of the emergency services with access to relevant data 
for the rolling stock to be handled in connection with the delivery of concrete 
services from Emergency Services Banedanmark. 

 
• If Banedanmark, based on a concrete expert judgement, in each individual case 

permits the Railway Undertaking itself being in charge of the performance of the 
work itself, it is required that the staff which is to place the rolling stock on track 
has the appropriate level of qualifications and competences regarding railway 
safety for performing this work. 

 

3. Request for Emergency Services Banedanmark 
As part of exercising public authority, Banedanmark decides whether a request must 
be made for applying Emergency Services Banedanmark and by which rolling stock 
and staff Emergency Services Banedanmark initiates rescue service. 
Banedanmark makes a request for applying Emergency Services Banedanmark for 
clearance of the infrastructure, e.g. in cases where the rolling stock of the Railway 
Undertaking has or can have a negative effect on performing scheduled traffic 
operations, or in cases evaluated as being at risk with regard to damage to person or 
to infrastructure. 

The Railway Undertaking must contact Banedanmark in case of a request for applying 
Emergency Services Banedanmark. 

Such a request shall always be directed to the Operations Centre Denmark (DCDK) by 
phone: 

+45 3312 5750 
 

Emergency Services Banedanmark initiates rescue activities as quickly as possible. 
However, to the greatest extent possible, the services will be activated within one (1) hour 
after a call having been received, unless otherwise agreed.  

When Emergency Services Banedanmark is called for, the tasks are initiated as prioritised 
below: 

• Incidents with damage to person 
• Incidents with considerable consequences to traffic 
• Incidents without any major consequences to traffic 
• Incidents with planned transport of damaged material 

 
If a request for applying Emergency Services Banedanmark is requested for more incidents 
at the same time, Operations Centre Denmark (DCDK) assesses jointly with Banedanmark 
in which order the rescue services must be prioritised.  

When the emergency services are initiated for an incident, materials/vehicles which 
Emergency Services Banedanmark assesses necessary for performing the rescue services 
concerned will form part of the rescue facilities. Such an assessment is made based on the 
information available at the time of receiving the call for initiating rescue activities.  

4. Prices and payment 
The prices of Emergency Services Banedanmark appear from valid Executive order on 
charges for Banedanmark’s emergency services, training, education as well as third party 
projects. 

Basically, the Emergency Services Banedanmark will always charge for performing 
assistance. This applies, no matter whether contact is directed by the injured party or by 
Banedanmark.  

If, nevertheless, the staff of the emergency services vehicle upon arrival at the place of 
incident assesses that the application of some materials is not necessary, the Railway 
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Undertaking will not be charged for such materials. However, transport to/from the place 
of the incident will always be invoiced with regard to all equipment and employees. 

5. Transfer 
Banedanmark cannot without prior written consent of the Railway Undertaking transfer, in 
whole or in part, obligations or rights to a third party. However, Banedanmark shall be 
obliged to apply emergency staff of a third party if such staff acts as instructed by the 
team leaders Emergency Services Banedanmark. 

Banedanmark is not entitled to apply sub-suppliers for acting as a conditional rolling stock 
class expert. 

The Railway Undertaking is, with a reasonable notice, entitled to transfer, in whole or in 
part, obligations and rights to another Railway Undertaking in case this other Railway 
Undertaking takes over, in whole or in part, operations on lines of the Railway 
Undertaking, where Banedanmark supplies service/s of Emergency Services Banedanmark. 
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Appendix 7 – Ongoing notices by LA letter. 
 
Banedanmark notifies on an ongoing basis the impact caused by capacity restrictions in 
the LA letter. The LA letter is one of Banedanmark’s official notice media and is submitted 
on weekly basis. 
 
Regardless of whether the capacity restrictions due to duration and percentage-based 
impact must be notified in advance in the Network Statement or not, all capacity 
restrictions with traffic impact, and regardless of whether these restrictions are performed 
due to projects, maintenance or the like, be finally notified in the LA letter not later than 
21 days, before the concrete capacity restriction is commenced. 
 
However, in case of unplanned maintenance work Banedanmark informs the affected 
parties thereof as soon as possible, cf. § 25 a of the Executive order no. 1245 of 
10/11/2015 on allocation of railway infrastructure capacity (paths) etc. with later changes. 
 
The LA letter i.a. contains concrete data for the possession concerned, including: 
 

• Starting and ending dates of the possession 
• Type of possession, i.e. whether all tracks are possessed, or it will be possible to 

perform reduced operations on the tracks 
• Direction of the possession and traffic consequences of the possession 
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